
English AUP Summary For July 1, 2012 thru June 30, 2013 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION QUANTITY UNITS UNIT PRICE BID

0001.00 SURVEILLANCE OF TEMPORARY TRAFFIC CONTROL DEVICES 1,703.00 CDAY $306.96 $522,748.12
0001.08 BARRICADE, TYPE II 2,358,415.00 BDAY $0.50 $1,179,207.50
0001.10 BARRICADE, TYPE III 364,962.00 BDAY $1.46 $531,977.59
0001.75 TEMPORARY SIGN DAY 100,705.00 EACH $2.17 $218,816.39
0001.90 SIGN DAY 1,546,638.00 EACH $0.63 $971,493.33
0001.99 CONTRACTOR FURNISHED SIGN DAY 134,137.00 EACH $0.74 $99,187.88
0002.27 REMOVABLE WET REFLECTIVE TAPE 20,300.00 LF $2.04 $41,412.00
0002.28 TEMPORARY PAVEMENT MARKING REMOVAL 576,531.00 LF $0.34 $193,141.30
0002.30 PAVEMENT MARKING REMOVAL 822,824.00 LF $0.23 $185,370.15
0002.31 TEMPORARY PAVEMENT MARKING 399.00 LF $1.90 $758.10
0002.44 TEMPORARY PAVEMENT MARKING, TYPE PAINT 896,487.00 LF $0.27 $243,853.88
0002.45 TEMPORARY BROKEN LINES 4,750.00 STA $14.77 $70,137.25
0002.47 TEMPORARY PAVEMENT MARKING SURFACE PREPARATION 546,539.00 LF $0.22 $119,079.46
0002.55 OVERLAY BROKEN LINES 80,783.75 STA $7.79 $628,984.62
0002.60 OVERLAY SOLID LINES 160,986.50 STA $8.02 $1,290,354.53
0002.73 PERMANENT PAVEMENT MARKING 150.00 LF $10.00 $1,500.00
0002.74 PERMANENT PAVEMENT MARKING 11,158,455.00 LF $0.88 $9,796,548.34
0002.75 PERMANENT PAVEMENT MARKING 186,285.00 LF $2.92 $544,610.00
0002.76 PERMANENT PAVEMENT MARKING, PAINT 3,754,075.60 LF $0.12 $449,584.17
0002.84 TUBULAR POST CURB SYSTEM 8,200.00 LF $10.20 $83,640.00
0002.85 TUBULAR POST 1,325.00 EACH $21.68 $28,724.00
0002.87 CHANNELIZING BLOCK 2,084.00 EACH $15.79 $32,914.60
0002.88 GROUND SLEEVE 2.00 EACH $200.00 $400.00
0002.97 FLASHING ARROW PANEL 11,538.00 DAY $82.68 $953,967.94
0003.06 CHANGEABLE MESSAGE SIGN 43.00 DAY $209.19 $8,995.00
0003.10 FLAGGING 11,414.00 DAY $297.54 $3,396,093.97
0003.20 FURNISHING AND OPERATING PILOT VEHICLE 3,607.00 DAY $419.35 $1,512,610.12
0003.47 REMOVE CONCRETE PROTECTION BARRIER 90.00 LF $40.00 $3,600.00
0003.49 REMOVE CONCRETE PROTECTION BARRIER 138.00 LF $5.00 $690.00
0003.50 CONCRETE PROTECTION BARRIER 45,179.00 LF $18.37 $829,753.52
0003.51 INSTALL CONCRETE PROTECTION BARRIER 387.50 LF $11.00 $4,262.50
0003.56 RELOCATE CONCRETE PROTECTION BARRIER 48,317.00 LF $5.69 $275,117.43
0003.57 RELOCATE INERTIAL BARRIER SYSTEM 42.00 EACH $1,036.64 $43,538.82
0003.58 INERTIAL BARRIER SYSTEM 58.00 EACH $1,365.03 $79,171.66
0003.64 REPLACEMENT MODULE 149.00 EACH $101.95 $15,190.13
0003.70 TEMPORARY RUMBLE STRIP 178.00 EACH $381.60 $67,924.44
0003.74 TEMPORARY TRAFFIC SIGNAL 33.00 EACH $11,347.94 $374,481.99
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0003.75 TEMPORARY TRAFFIC SIGNAL 16.00 EACH $11,082.61 $177,321.78
0003.95 TOWING 5.00 HOUR $150.00 $750.00
0005.10 TRAFFIC CONTROL MANAGEMENT 6,003.00 DAY $77.54 $465,473.64
0005.91 SANDBLASTING 621,011.00 SF $0.08 $48,988.64
0009.00 PERMANENT BARRICADE 4.00 EACH $1,400.00 $5,600.00
0010.04 FIELD OFFICE 50.00 EACH $2,456.15 $122,807.69
0020.00 TRAINING 52,000.00 HOUR $0.80 $41,600.00
0030.00 MOBILIZATION 67.00 LS $13,282.17 $889,905.06
0030.10 MOBILIZATION 105.00 LS $23,694.54 $2,487,926.48
0030.30 MOBILIZATION 43.00 LS $105,418.99 $4,533,016.51
0030.40 MOBILIZATION 90.00 LS $11,104.10 $999,369.38
0030.50 MOBILIZATION 23.00 LS $1,653.25 $38,024.86
0030.60 MOBILIZATION 112.00 LS $25,691.98 $2,877,501.68
0030.70 MOBILIZATION 51.00 LS $2,263.12 $115,419.23
0030.71 MOBILIZATION 3.00 LS $4,002.05 $12,006.14
0030.80 MOBILIZATION 64.00 LS $18,010.76 $1,152,688.62
0030.81 MOBILIZATION 10.00 LS $4,494.39 $44,943.91
0030.82 MOBILIZATION 1.00 LS $570.04 $570.04
0030.90 MOBILIZATION 89.00 LS $87,572.35 $7,793,939.14
1000.00 LARGE TREE REMOVAL 580.00 EACH $193.03 $111,956.15
1009.00 GENERAL CLEARING AND GRUBBING 95.00 LS $10,279.67 $976,568.83
1010.00 EXCAVATION 1,108,134.90 CY $3.26 $3,617,030.66
1010.01 EXCAVATION (ESTABLISHED QUANTITY) 154,548.00 CY $6.97 $1,077,930.89
1010.10 EXCAVATION, BORROW 399,655.00 CY $3.26 $1,303,367.26
1010.50 REMOVAL OF UNSUITABLE MATERIAL 2,042.00 CY $17.00 $34,708.00
1010.66 PERMEABLE SOIL 8.50 CY $108.05 $918.43
1011.00 WATER 20,442.60 MGAL $30.00 $613,278.00
1012.00 RIGHT-OF-WAY MARKERS 527.00 EACH $112.51 $59,291.59
1013.00 RESET RIGHT-OF-WAY MARKERS 3.00 EACH $65.00 $195.00
1015.00 REMOVE RIGHT-OF-WAY MARKERS 22.00 EACH $10.00 $220.00
1016.00 RE-ESTABLISH PROPERTY CORNER 64.00 EACH $234.38 $15,000.00
1017.00 CONSTRUCTION STAKING AND SURVEYING 59.87 MILE/LS $54,022.63 $432,181.00
1017.50 CONSTRUCTION STAKING AND SURVEYING 6.00 LS $17,065.43 $102,392.56
1020.01 DELINEATOR,  TYPE I 1,162.00 EACH $15.49 $18,001.78
1020.02 DELINEATOR,  TYPE II 570.00 EACH $16.20 $9,235.61
1020.03 DELINEATOR,  TYPE III 1,293.00 EACH $18.69 $24,164.87
1020.06 FLEXIBLE POST DELINEATOR 73.00 EACH $36.78 $2,685.00
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1020.20 INSTALL CHEVRONS 417.00 EACH $32.70 $13,637.33
1020.90 REMOVE AND RESET FLAGPOLE 1.00 EACH $696.00 $696.00
1021.00 REMOVE AND RESET DELINEATORS 10.00 EACH $29.00 $290.00
1021.10 REMOVE DELINEATOR UNITS 929.00 EACH $9.67 $8,985.75
1030.00 EARTHWORK MEASURED IN EMBANKMENT 993,362.00 CY $8.03 $7,974,034.06
1030.02 EMBANKMENT FOR SURCHARGE (ESTABLISHED QUANTITY) 35,843.00 CY $7.93 $284,273.65
1033.00 ROADWAY GRADING 90.64 STA $645.23 $58,480.82
1040.00 SLOPE PROTECTION 67,760.00 SY $0.33 $22,360.80
1040.06 SLOPE PROTECTION MULCH 68.00 TON $208.00 $14,144.00
1041.00 SALVAGING AND PLACING TOPSOIL 1,031,746.00 SY $0.50 $514,153.67
1043.05 INFILTRATION CELL 71.00 CY $55.00 $3,905.00
1043.50 RIPRAP FILTER FABRIC 32,321.80 SY $3.06 $99,007.24
1043.61 GEOTEXTILE FABRIC 1,181.00 SY $1.57 $1,859.66
1090.00 ABANDON WELLS 4.00 EACH $1,050.00 $4,200.00
1090.01 ABANDON MANHOLE 4.00 EACH $1,028.22 $4,112.86
1090.02 ABANDON INLET 2.00 EACH $200.00 $400.00
1090.03 ABANDON SEWER PIPE 1,274.00 LF $18.00 $22,932.00
1101.00 REMOVE PAVEMENT 659,906.73 SY $6.81 $4,495,184.43
1101.25 SAWING PAVEMENT 49,872.00 LF $4.10 $204,547.75
1102.00 REMOVE ASPHALT SURFACE 388,540.00 SY $3.78 $1,467,836.79
1102.05 REMOVE ASPHALT SURFACING FROM PAVEMENT 985.00 SY $9.47 $9,330.00
1103.00 REMOVE BRICK SURFACE 753.20 SY $6.05 $4,554.60
1103.01 REMOVE BRICK PAVER 3.00 SY $150.00 $450.00
1106.00 REMOVE DRIVEWAY 19,524.23 SY $5.66 $110,587.51
1107.00 REMOVE WALK 30,406.20 SY $6.11 $185,932.87
1107.01 REMOVE WALK 483.00 SY $6.00 $2,898.00
1108.00 REMOVE COMBINATION CURB AND GUTTER 25,591.60 LF $3.29 $84,177.00
1109.00 REMOVE CURB 17,970.00 LF $3.48 $62,517.77
1109.20 REMOVE CONCRETE BARRIER 478.00 LF $19.85 $9,488.30
1111.00 REMOVE FENCE 7,096.00 LF $1.15 $8,190.30
1113.00 REMOVE STEP 8.00 EACH $319.25 $2,554.00
1114.10 REMOVE RETAINING WALL 792.00 LF $10.71 $8,483.05
1114.15 REMOVE RAILROAD TIE WALL 24.00 LF $9.20 $220.80
1116.00 REMOVE GUARD POST 3.00 EACH $300.00 $900.00
1116.02 REMOVE CABLE 5,000.00 LF $1.20 $6,000.00
1117.00 REMOVE MANHOLE 14.00 EACH $647.36 $9,063.00
1119.00 REMOVE INLET 94.00 EACH $440.54 $41,410.98
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1119.01 REMOVE GRATE INLET 12.00 EACH $300.33 $3,603.96
1119.05 REMOVE AREA INLET 12.00 EACH $440.00 $5,280.00
1119.50 REMOVE JUNCTION BOX 1.00 EACH $150.00 $150.00
1120.00 REMOVE DISCHARGE STRUCTURE 1.00 EACH $1,700.00 $1,700.00
1121.00 REMOVE CONCRETE FLUME 5.00 EACH $480.00 $2,400.00
1121.10 REMOVE FLUME 38.00 EACH $659.42 $25,058.00
1121.20 REMOVE FLUME SPILLWAY 781.00 LF $10.00 $7,810.00
1122.01 REMOVE CONCRETE MEDIAN SURFACING 8,570.00 SY $5.90 $50,542.35
1122.30 REMOVE ISLAND NOSE 1.00 EACH $450.00 $450.00
1123.00 REMOVE CONCRETE DITCH LINER 132.00 SY $12.66 $1,671.46
1123.50 REMOVE CONCRETE FOUNDATION 3.00 EACH $896.76 $2,690.28
1124.00 REMOVE BUILDING 2.00 EACH $1,085.70 $2,171.39
1124.01 REMOVE BUILDING 1.00 EACH $535.70 $535.70
1124.02 REMOVE BUILDING 1.00 EACH $2,678.47 $2,678.47
1124.03 REMOVE BUILDING 1.00 EACH $107.12 $107.12
1124.04 REMOVE BUILDING 1.00 EACH $10.71 $10.71
1124.05 REMOVE BUILDING 1.00 EACH $107.12 $107.12
1124.06 REMOVE BUILDING 1.00 EACH $107.12 $107.12
1124.07 REMOVE BUILDING 1.00 EACH $2,678.47 $2,678.47
1125.00 CLEAR TRACT 2.00 EACH $3,228.49 $6,456.97
1125.01 CLEAR TRACT 1.00 EACH $5,356.97 $5,356.97
1125.02 CLEAR TRACT 1.00 EACH $1,607.09 $1,607.09
1125.03 CLEAR TRACT 1.00 EACH $1,607.09 $1,607.09
1125.04 CLEAR TRACT 1.00 EACH $1,607.09 $1,607.09
1128.00 REMOVE SLAB 3.00 EACH $157.67 $473.02
1133.05 REMOVE RAILROAD CROSSING 1.00 EACH $3,500.00 $3,500.00
1136.03 REMOVE 89.00 EACH $329.86 $29,357.44
1136.04 REMOVE 30.00 EACH $367.07 $11,012.00
1136.05 REMOVE 5.00 EACH $475.80 $2,379.00
1136.06 REMOVE 5.00 EACH $572.63 $2,863.16
1136.07 REMOVE 11,483.00 LF $8.41 $96,628.18
1136.09 REMOVE 229.00 LF $8.00 $1,832.00
1136.10 REMOVE 1.00 LS $2,000.00 $2,000.00
1136.11 REMOVE 32.00 SY $17.65 $564.80
1136.14 REMOVE 8.00 EACH $482.50 $3,860.00
1136.15 REMOVE 1,080.00 SF $5.20 $5,616.00
1137.51 REMOVE AND RESET 4.00 EACH $297.81 $1,191.25
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1137.52 REMOVE AND RESET 10.00 EACH $85.00 $850.00
1137.53 REMOVE AND RESET 117.00 SY $55.00 $6,435.00
1500.96 INSTALL 96" CORRUGATED METAL PIPE 95.50 LF $41.34 $3,947.97
1600.00 MONITORING INSTRUMENTATION 3.00 LS $30,012.59 $90,037.78
1700.42 42" DRIVEWAY CULVERT PIPE, TYPE 2, 5 148.00 LF $79.00 $11,692.00
1700.48 48" DRIVEWAY CULVERT PIPE, TYPE 2, 5 84.00 LF $85.00 $7,140.00
1701.18 18" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 692.00 LF $26.51 $18,348.00
1701.24 24" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 3,659.00 LF $28.83 $105,491.58
1701.30 30" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 300.00 LF $44.64 $13,392.72
1701.36 36" DRIVEWAY CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 356.00 LF $55.88 $19,891.70
1702.24 24" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 126.00 LF $30.95 $3,900.00
1702.30 30" DRIVEWAY CULVERT PIPE, TYPE 3,4 OR 5 44.00 LF $45.00 $1,980.00
1703.42 42" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 152.00 LF $54.11 $8,224.72
1703.54 54" DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 76.00 LF $76.00 $5,776.00
1705.24 24" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 46.00 LF $38.00 $1,748.00
1705.36 36" ROUND EQUIVALENT DRIVEWAY CULVERT PIPE, TYPE 2,3,4 OR 5 40.00 LF $45.03 $1,801.20
1910.11 CONTRACTOR ACCESS ROAD 1.00 LS $2,394.50 $2,394.50
1910.16 CONSTRUCTION ENTRANCE 6.00 LS $3,051.83 $18,311.00
2001.00 GRAVEL SURFACE COURSE 5,957.00 CY $24.49 $145,864.70
2001.03 GRAVEL SURFACE COURSE 2,593.76 TON $21.28 $55,198.08
2009.10 GRAVEL EMBEDMENT 67.03 STA $201.34 $13,494.84
2009.20 GRAVEL EMBEDMENT 18,855.00 SY $1.67 $31,550.15
2009.51 CRUSHED ROCK EMBEDMENT 105.74 STA $346.29 $36,616.63
2009.52 CRUSHED ROCK EMBEDMENT 7,690.00 SY $1.02 $7,874.20
2010.00 CRUSHED ROCK SURFACE COURSE 3,212.00 CY $46.17 $148,293.70
2010.03 CRUSHED ROCK SURFACE COURSE 12,281.50 TON $31.37 $385,216.02
2010.08 CRUSHED ROCK SURFACE COURSE 640.00 TON $23.95 $15,328.00
2018.02 CRUSHED CONCRETE SURFACE COURSE 13.00 CY $34.00 $442.00
2020.00 SPECIAL SURFACE COURSE FOR MAILBOX TURNOUTS 12,175.00 SY $8.26 $100,539.35
2020.50 SURFACING 13,952.00 SY $21.55 $300,713.95
2021.00 MAILBOX POST 642.00 EACH $52.85 $33,932.66
2021.05 REMOVE AND RESET MAILBOX 6.00 EACH $213.00 $1,278.00
2040.00 CALCIUM CHLORIDE APPLIED 104.00 TON $241.33 $25,098.32
2090.00 COARSE AGGREGATE 1,181.00 CY $54.54 $64,411.74
3008.05 TIE BARS 68,965.00 EACH $4.91 $338,865.47
3008.20 CROSS STITCHING 18,201.00 EACH $10.75 $195,669.99
3010.03 CONCRETE CLASS 47B-3500 CURB 226.00 LF $25.00 $5,650.00
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3010.42 CONCRETE CURB REPAIR 1,531.50 LF $51.80 $79,331.78
3011.25 CONCRETE CLASS 47B-3500 CURB, TYPE II 101.00 LF $31.00 $3,131.00
3012.04 CONCRETE CLASS 47B-3500 MEDIAN CURB 892.00 LF $23.64 $21,084.80
3013.10 CONCRETE CLASS 47B-3000 BARRIER CURB 204.00 LF $38.60 $7,875.00
3013.15 CONCRETE CLASS 47B-3500 BARRIER CURB 153.80 LF $32.73 $5,034.41
3013.23 INTEGRAL CONCRETE SIDEWALK CURB 1,443.00 LF $8.00 $11,544.00
3014.11 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 38,724.40 LF $22.25 $861,726.95
3014.13 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 3,972.00 LF $16.26 $64,566.00
3014.14 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 520.00 LF $21.00 $10,920.00
3014.18 COMBINATION CONCRETE CLASS 47B-4000 CURB AND GUTTER 178.00 LF $20.63 $3,671.25
3014.19 COMBINATION CONCRETE CLASS 47B-3500 CURB AND GUTTER 2,516.00 LF $19.00 $47,804.00
3015.51 CONCRETE MOW STRIP 74.00 SY $58.00 $4,292.00
3016.03 CONCRETE CLASS 47B-3000 SIDEWALK 5" 2,380.32 SY $45.41 $108,088.00
3016.05 CONCRETE CLASS 47B-3000 SIDEWALK 5" 1,117.00 SY $47.90 $53,500.04
3016.21 CONCRETE CLASS 47B-3000 SIDEWALKS 19,779.80 SY $40.39 $798,914.84
3016.22 CONCRETE CLASS 47B-3500 SIDEWALKS 7,336.30 SY $31.79 $233,185.54
3016.23 6" CONCRETE CLASS 47B-3000 SIDEWALKS 4,255.00 SY $42.01 $178,758.00
3016.27 COLORED IMPRINTED CONCRETE 47B-3000 SIDEWALKS 373.00 SY $60.00 $22,380.00
3016.30 CONCRETE CLASS 47BX-3500 SIDEWALK 860.10 SY $39.65 $34,104.11
3016.32 CONCRETE CLASS 47B-4000 SIDEWALK 470.00 SY $61.69 $28,994.50
3016.33 CONCRETE CLASS 47B-3500 SIDEWALK 11,140.00 SY $34.24 $381,486.64
3016.36 CONCRETE CLASS 47BX-3500 SIDEWALK 88.10 SY $61.30 $5,400.53
3016.39 DETECTABLE WARNING PANEL 16,170.00 SF $26.52 $428,857.42
3016.41 CONCRETE CLASS 47BX-3500 SIDEWALK 18.00 SY $70.40 $1,267.20
3016.61 5" CONCRETE CLASS 47B-3000 BIKEWAY 1,577.00 SY $30.00 $47,310.00
3016.62 6" CONCRETE CLASS 47B-3000 BIKEWAY 18,457.00 SY $26.86 $495,844.00
3016.71 6" CONCRETE CLASS 47B-3500 BIKEWAY 5,873.20 SY $40.56 $238,228.48
3016.73 8" CONCRETE CLASS 47B-3500 BIKEWAY 1,244.00 SY $44.26 $55,058.03
3017.07 TACK-ON CONCRETE CLASS 47B-3500 MEDIAN 292.00 SY $62.62 $18,285.24
3017.19 CONCRETE CLASS 47B-3000 IMPRINTED SURFACING 45.00 SY $57.90 $2,605.50
3017.21 CONCRETE CLASS 47B-3500 IMPRINTED SURFACING 40.00 SY $100.95 $4,038.00
3017.28 CONCRETE CLASS 47B-3500 MEDIAN SURFACING 1,829.80 SY $32.00 $58,553.60
3017.34 6" CONCRETE CLASS 47B-4000 IMPRINTED MEDIAN SURFACING 4,312.00 SY $51.77 $223,232.24
3017.35 6" CONCRETE CLASS 47BX-3500 IMPRINTED MEDIAN SURFACING 322.00 SY $71.56 $23,042.10
3017.40 CONCRETE CLASS 47B-3000 MEDIAN SURFACING 7,055.30 SY $31.05 $219,051.19
3017.43 6" CONCRETE CLASS 47B-3000 MEDIAN SURFACING 2.00 SY $150.00 $300.00
3017.44 CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING 1,850.00 SY $47.08 $87,095.30
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3017.45 6" CONCRETE IMPRINTED MEDIAN SURFACING 936.00 SY $62.56 $58,560.00
3017.46 6" CONCRETE CLASS 47B-3000 IMPRINTED MEDIAN SURFACING 682.00 SY $63.80 $43,511.60
3017.55 SOIL GRID CONFINEMENT SYSTEM 2,109.00 SF $4.80 $10,123.20
3017.58 BRICK PAVERS 320.00 SY $104.50 $33,440.00
3017.60 6" CONCRETE CLASS 47B-3500 MEDIAN SURFACING 523.00 SY $44.56 $23,302.60
3019.24 CONCRETE CLASS 47B-3500 ISLAND NOSE 3.00 EACH $1,126.46 $3,379.38
3020.20 CONCRETE CLASS 47B-3500 DRIVEWAY 5" 749.00 SY $36.41 $27,271.72
3020.22 CONCRETE CLASS 47B-3500 DRIVEWAY 7" 888.00 SY $47.32 $42,020.16
3020.23 CONCRETE CLASS 47B-3500 DRIVEWAY 8" 688.83 SY $57.80 $39,813.15
3020.24 CONCRETE CLASS 47B-3500 DRIVEWAY 5,502.20 SY $40.37 $222,131.88
3020.32 CONCRETE CLASS 47B-HE-3500 DRIVEWAY 128.00 SY $49.65 $6,355.00
3020.33 CONCRETE CLASS 47B-3500 DRIVEWAY 9" 353.00 SY $43.00 $15,179.00
3020.34 CONCRETE CLASS 47B-3500 DRIVEWAY 10" 5,862.00 SY $44.40 $260,272.80
3020.35 CONCRETE CLASS 47B-4000 DRIVEWAY 221.00 SY $36.00 $7,956.00
3020.38 CONCRETE CLASS 47B-HE-3500 7" DRIVEWAY 533.10 SY $42.45 $22,628.39
3031.07 7" CONCRETE BASE COURSE 2,288.00 SY $40.90 $93,579.20
3031.08 8" CONCRETE BASE COURSE 26,060.00 SY $38.49 $1,002,997.55
3031.09 9" CONCRETE BASE COURSE 6,385.00 SY $37.07 $236,690.00
3031.18 8" DOWELED CONCRETE BASE COURSE 213.00 SY $62.00 $13,206.00
3032.09 9" CONCRETE BASE COURSE, CLASS 47B-HE-3500 771.10 SY $86.00 $66,314.60
3039.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH 2,040.91 CY $455.14 $928,906.52
3039.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH 16,687.52 CY $347.98 $5,806,912.64
3039.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 20,248.07 CY $315.87 $6,395,711.56
3039.14 CONCRETE PAVEMENT REPAIR, TYPE A, PARTIAL DEPTH 605.21 CY $1,093.13 $661,575.37
3039.15 CONCRETE PAVEMENT REPAIR, TYPE B, PARTIAL DEPTH 10.07 CY $993.62 $10,005.71
3039.16 CONCRETE PAVEMENT REPAIR, TYPE C, PARTIAL DEPTH 23.25 CY $909.34 $21,142.16
3040.11 CONCRETE PAVEMENT REPAIR, TYPE A, FULL DEPTH 9.00 SY $100.00 $900.00
3040.12 CONCRETE PAVEMENT REPAIR, TYPE B, FULL DEPTH 325.60 SY $70.00 $22,792.00
3040.13 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 1,766.00 SY $99.00 $174,834.00
3040.14 CONCRETE PAVEMENT REPAIR, TYPE C, FULL DEPTH 14,117.10 SY $65.00 $917,611.50
3050.15 CONCRETE FOR PAVEMENT APPROACHES CLASS 47BD-4000 6,804.60 CY $282.79 $1,924,257.85
3051.00 REINFORCING STEEL FOR PAVEMENT APPROACHES 62,451.00 LB $1.14 $71,076.10
3051.10 EPOXY COATED REINFORCING STEEL FOR PAVEMENT APPROACHES 1,157,646.00 LB $1.02 $1,180,598.64
3070.11 CONCRETE FOR HEADERS, CLASS 47B-3500 60.39 CY $212.00 $12,802.68
3070.15 CONCRETE HEADER 200.00 LF $6.50 $1,300.00
3075.12 6" CONCRETE PAVEMENT, CLASS 47B-3500 10,808.40 SY $41.62 $449,828.87
3075.22 7" CONCRETE PAVEMENT, CLASS 47B-3500 1,269.20 SY $46.88 $59,498.25
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3075.23 7" CONCRETE PAVEMENT, CLASS 47B-HE-3500 493.00 SY $34.00 $16,762.00
3075.32 8" CONCRETE PAVEMENT, CLASS 47B-3500 65,977.83 SY $37.07 $2,445,839.30
3075.33 8" CONCRETE PAVEMENT, CLASS 47B-3500 36,375.00 SY $24.20 $880,149.05
3075.35 8" CONCRETE PAVEMENT, CLASS 47B-4000 24,178.00 SY $42.60 $1,029,982.80
3075.36 8" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 75,487.00 SY $35.53 $2,681,753.65
3075.42 9" CONCRETE PAVEMENT, CLASS 47B-3500 22,833.00 SY $41.52 $948,014.96
3075.46 9" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 20,730.00 SY $46.84 $971,028.00
3075.52 10" CONCRETE PAVEMENT, CLASS 47B-3500 82,882.00 SY $33.58 $2,783,207.03
3075.53 10" IMPRINTED CONCRETE PAVEMENT, CLASS 47B-3500 987.00 SY $65.00 $64,155.00
3075.56 10" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 303,051.00 SY $30.59 $9,271,772.45
3075.58 REINFORCED CONCRETE PAVEMENT, CLASS 47B-3500 922.00 SY $65.46 $60,350.34
3075.62 11" CONCRETE PAVEMENT, CLASS 47B-3500 523.00 SY $45.00 $23,535.00
3075.66 11" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 3,636.00 SY $49.00 $178,164.00
3075.72 12" CONCRETE PAVEMENT, CLASS 47B-3500 8,072.00 SY $43.10 $347,917.04
3075.76 12" DOWELED CONCRETE PAVEMENT, CLASS 47B-3500 395,372.00 SY $40.54 $16,028,708.00
3076.51 10" CONCRETE PAVEMENT, CLASS BX-3000 156,859.00 SY $25.95 $4,070,491.05
3076.60 10" CONCRETE PAVEMENT, CLASS 47B-4000 2,116.00 SY $50.75 $107,387.00
3076.75 8" DOWELED CONCRETE PAVEMENT, CLASS 47B-4000 12,535.00 SY $42.33 $530,606.55
3089.25 TEMPORARY SURFACING 9,046.00 SY $44.16 $399,448.59
3089.76 PLACEMENT OF CONCRETE PAVEMENT 196,630.00 SY $4.60 $904,498.00
3089.77 PLACEMENT OF CONCRETE PAVEMENT 8,474.00 SY $8.00 $67,792.00
3089.80 FLOWABLE FILL CONCRETE 67.00 CY $153.63 $10,293.05
3090.09 9" CONCRETE PAVEMENT 300.00 SY $57.00 $17,100.00
3091.00 CONCRETE PAVEMENT, CLASS 47B-HE-3500 532.00 SY $55.00 $29,260.00
3091.17 11" CONCRETE PAVEMENT, CLASS 47B-HE-3500 80.00 SY $75.00 $6,000.00
3091.18 8" CONCRETE PAVEMENT CLASS 47B-HE-3500 1,594.00 SY $53.38 $85,094.00
3091.19 9" CONCRETE PAVEMENT, CLASS 47B-HE-3500 439.00 SY $100.00 $43,900.00
3091.20 10" CONCRETE PAVEMENT CLASS 47B-HE-3500 1,649.00 SY $42.36 $69,856.00
3095.07 7" CONCRETE PAVEMENT 7,111.00 SY $29.00 $206,219.00
3095.10 10" CONCRETE PAVEMENT 52,987.00 SY $28.60 $1,515,428.20
3210.10 DIAMOND GRINDING AND TEXTURING CONCRETE PAVEMENT 294,628.00 SY $2.12 $625,576.25
3211.25 SEALING CRACKS 22,405.00 LF $2.14 $47,876.88
3211.30 SEALING JOINTS 2,359,560.00 LF $0.94 $2,214,857.90
3211.35 SEALING CONCRETE REPAIR JOINT 5,468.00 LF $1.08 $5,885.78
3221.13 CONCRETE PAVEMENT, CLASS PR-3500 6,245.90 CY $361.20 $2,256,009.04
3221.17 CONCRETE PAVEMENT, CLASS 47B-3500 27,312.00 CY $90.00 $2,458,080.00
3221.18 CONCRETE PAVEMENT, CLASS 47B-3500 1,413.00 CY $100.00 $141,300.00
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3221.21 CONCRETE PAVEMENT, CLASS 47B-HE-3500 336.70 CY $395.12 $133,035.64
3300.39 CONCRETE PAD 11.00 EACH $370.00 $4,070.00
3300.40 CONCRETE PAD 11.00 EACH $370.00 $4,070.00
3300.50 PORTLAND CEMENT CONCRETE SMOOTHNESS TESTING 72.35 MILE/LS $17,451.38 $139,611.06
4002.00 CAST IRON COVER AND FRAME 19,635.00 LB $2.49 $48,949.00
4003.00 CAST IRON COVER, FRAME, AND FLANGE 14,112.00 LB $2.17 $30,671.00
4004.50 CAST IRON GRATE AND FRAME 74,348.00 LB $2.92 $216,746.75
4004.80 STRUCTURAL STEEL FOR FACE ARMOR 10,776.00 LB $4.36 $47,016.40
4005.00 CAST IRON RING AND COVER 33,621.00 LB $1.72 $57,984.23
4011.14 CURB INLET 87.00 EACH $2,400.57 $208,850.00
4011.15 CURB INLET 23.00 EACH $3,647.83 $83,900.00
4011.16 CURB INLET 9.00 EACH $2,533.33 $22,800.00
4011.17 CURB INLET 2.00 EACH $2,300.00 $4,600.00
4011.18 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.19 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.20 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.21 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.22 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.23 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.24 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.25 CURB INLET 1.00 EACH $2,400.00 $2,400.00
4011.60 AREA INLET 11.00 EACH $3,437.66 $37,814.22
4011.61 AREA INLET 1.00 EACH $2,700.00 $2,700.00
4011.76 INLET 9.00 EACH $3,750.00 $33,750.00
4012.07 INLET-72" STRAIGHT 19.00 EACH $2,184.74 $41,510.00
4012.08 INLET-72" CANTED 11.00 EACH $2,122.84 $23,351.28
4012.12 CURB INLET 1.00 EACH $2,855.00 $2,855.00
4012.13 CURB INLET 4.00 EACH $3,271.25 $13,085.00
4012.18 MODIFY CURB INLET 6.00 EACH $1,451.88 $8,711.28
4012.19 RECONSTRUCT INLET 1.00 EACH $2,750.00 $2,750.00
4012.21 RECONSTRUCT INLET 4.00 EACH $2,920.00 $11,680.00
4012.29 RECONSTRUCT CURB INLET 3.00 EACH $2,113.63 $6,340.88
4012.80 RECONSTRUCT CURB INLET 5.00 EACH $2,188.00 $10,940.00
4012.81 RECONSTRUCT CURB INLET 1.00 EACH $1,240.00 $1,240.00
4012.82 RECONSTRUCT CURB INLET 1.00 EACH $1,240.00 $1,240.00
4012.83 RECONSTRUCT CURB INLET 1.00 EACH $1,240.00 $1,240.00
4014.66 ADJUST GRATE INLET TO GRADE 16.00 EACH $312.50 $5,000.00
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4014.68 ADJUST CURB INLET TO GRADE 10.00 EACH $912.00 $9,120.00
4014.70 ADJUSTING INLET TO GRADE 95.00 EACH $914.74 $86,900.00
4014.71 ADJUST INLET TO GRADE 3.00 EACH $1,500.00 $4,500.00
4015.00 ADJUST MANHOLE TO GRADE 399.00 EACH $608.82 $242,918.92
4015.50 RECONSTRUCT MANHOLE 12.00 EACH $1,116.67 $13,400.00
4016.00 MANHOLE 51.00 EACH $3,498.30 $178,413.06
4016.01 MANHOLE 10.00 EACH $4,938.75 $49,387.48
4016.02 MANHOLE 12.00 EACH $4,960.40 $59,524.78
4016.03 MANHOLE 9.00 EACH $5,666.61 $50,999.48
4016.04 MANHOLE 5.00 EACH $3,309.28 $16,546.40
4016.05 MANHOLE 5.00 EACH $4,380.19 $21,900.94
4016.06 MANHOLE 3.00 EACH $5,864.78 $17,594.35
4016.07 MANHOLE 2.00 EACH $4,697.50 $9,395.00
4016.08 MANHOLE 2.00 EACH $5,613.00 $11,226.00
4016.09 MANHOLE 2.00 EACH $5,410.50 $10,821.00
4016.10 MANHOLE 2.00 EACH $9,247.50 $18,495.00
4016.11 MANHOLE 1.00 EACH $5,775.00 $5,775.00
4017.00 TAPPING EXISTING MANHOLE 17.00 EACH $751.06 $12,767.99
4018.00 TAPPING EXISTING STRUCTURE 7.00 EACH $794.86 $5,564.00
4018.50 TAPPING EXISTING PIPE 6.00 EACH $503.33 $3,020.00
4020.14 CONCRETE DITCH LINING - 8' 34.00 LF $52.00 $1,768.00
4020.25 CONCRETE DITCH LINING 51.00 SY $56.00 $2,856.00
4020.26 6" REINFORCED CONCRETE LOW FLOW LINER 163.00 SY $62.05 $10,114.15
4020.30 CONCRETE DITCH LINING 741.00 LF $18.51 $13,715.00
4020.40 INFILTRATION TRENCH 195.00 LF $25.00 $4,875.00
4020.75 DROP STRUCTURE 6.00 EACH $4,500.00 $27,000.00
4024.55 FLUME SPILLWAY 652.15 LF $137.38 $89,594.75
4024.70 CONCRETE FLUME, TYPE I 9.00 EACH $2,855.56 $25,700.00
4024.71 CONCRETE FLUME, TYPE II 52.00 EACH $3,398.08 $176,700.00
4024.73 CONCRETE FLUME, TYPE IV 24.00 EACH $2,562.50 $61,500.00
4024.74 CONCRETE FLUME, TYPE V 2.00 EACH $3,000.00 $6,000.00
4035.00 REMOVE FLARED-END SECTION 107.00 EACH $150.58 $16,111.64
4035.25 REMOVE AND SALVAGE FLARED-END SECTION 16.00 EACH $259.92 $4,158.76
4035.91 REINSTALL 20.00 EACH $197.54 $3,950.84
4040.00 REMOVE HEADWALLS FROM CULVERTS 152.00 EACH $243.43 $37,000.83
4040.10 REMOVE INLET TOP 2.00 EACH $950.00 $1,900.00
4041.00 CULVERT CLEANOUT 2.00 EACH $4,275.00 $8,550.00
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4042.55 CONNECT SANITARY SERVICE 1.00 EACH $438.00 $438.00
4042.65 RECONSTRUCT WATER SERVICE 1.00 EACH $850.00 $850.00
4043.00 REMOVE CULVERT PIPE 1,655.50 LF $12.02 $19,899.19
4043.50 REMOVE SEWER PIPE 4,383.00 LF $10.32 $45,231.96
4043.51 REMOVE SANITARY SEWER PIPE 2,595.00 LF $10.20 $26,468.00
4044.00 PREPARATION OF STRUCTURE 26.00 EACH $4,103.16 $106,682.05
4044.01 PREPARATION OF STRUCTURE 14.00 EACH $2,994.75 $41,926.52
4044.02 PREPARATION OF STRUCTURE 10.00 EACH $3,285.20 $32,852.01
4044.03 PREPARATION OF STRUCTURE 4.00 EACH $2,494.04 $9,976.14
4044.04 PREPARATION OF STRUCTURE 4.00 EACH $2,356.91 $9,427.64
4044.05 PREPARATION OF STRUCTURE 7.00 EACH $2,466.72 $17,267.01
4044.06 PREPARATION OF STRUCTURE 4.00 EACH $1,346.29 $5,385.14
4044.07 PREPARATION OF STRUCTURE 4.00 EACH $2,014.00 $8,056.01
4044.08 PREPARATION OF STRUCTURE 4.00 EACH $4,337.88 $17,351.51
4044.09 PREPARATION OF STRUCTURE 2.00 EACH $1,284.51 $2,569.01
4044.10 PREPARATION OF STRUCTURE 2.00 EACH $1,922.57 $3,845.14
4044.11 PREPARATION OF STRUCTURE 2.00 EACH $913.13 $1,826.26
4044.12 PREPARATION OF STRUCTURE 2.00 EACH $1,894.07 $3,788.14
4044.13 PREPARATION OF STRUCTURE 1.00 EACH $511.26 $511.26
4044.14 PREPARATION OF STRUCTURE 1.00 EACH $460.14 $460.14
4044.15 PREPARATION OF STRUCTURE 1.00 EACH $766.89 $766.89
4044.16 PREPARATION OF STRUCTURE 1.00 EACH $920.27 $920.27
4044.17 PREPARATION OF STRUCTURE 1.00 EACH $1,840.55 $1,840.55
4044.18 PREPARATION OF STRUCTURE 1.00 EACH $1,738.29 $1,738.29
4044.19 PREPARATION OF STRUCTURE 1.00 EACH $1,636.04 $1,636.04
4044.20 PREPARATION OF STRUCTURE 1.00 EACH $1,636.04 $1,636.04
4044.21 PREPARATION OF STRUCTURE 1.00 EACH $1,636.04 $1,636.04
4045.00 REMOVE STRUCTURE 11.00 EACH $8,372.04 $92,092.47
4045.01 REMOVE STRUCTURE 4.00 EACH $7,587.50 $30,350.00
4045.02 REMOVE STRUCTURE 1.00 EACH $1,750.00 $1,750.00
4045.03 REMOVE STRUCTURE 1.00 EACH $1,750.00 $1,750.00
4045.04 REMOVE STRUCTURE 1.00 EACH $1,750.00 $1,750.00
4048.50 RECONSTRUCT 18.00 EACH $1,030.56 $18,550.00
4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWALLS 35,872.00 CY $7.51 $269,382.77
4051.01 EXCAVATION FOR BOX CULVERTS 24,725.00 CY $11.78 $291,239.66
4054.65 TEMPORARY SHORING 1.00 LS $14,000.00 $14,000.00
4054.68 TEMPORARY SHORING 12,435.00 SF/LS $20,308.16 $162,465.27
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4054.69 TEMPORARY SHORING 1,230.00 SF/LS $7,108.50 $7,108.50
4089.00 COBBLE APRON 5.00 TON $150.00 $750.00
4090.05 TEMPORARY PLUG 4.00 EACH $185.00 $740.00
4093.80 WALL MATERIALS 22,791.10 SF $15.55 $354,359.73
4093.81 WALL MATERIALS 15,565.00 SF $29.35 $456,832.75
4094.03 MODULAR BLOCK WALL 1,348.00 SF $30.30 $40,844.40
4095.00 CONCRETE FACE PANELS 6,769.00 SF $23.00 $155,687.00
4095.10 CONCRETE LEVELING PADS 409.00 LF $61.00 $24,949.00
4095.15 COMPACTED EARTH LEVELING PAD 4,374.46 LF $6.02 $26,330.20
4095.20 COPING 424.00 LF $75.00 $31,800.00
4100.06 CLASS 47B-3000 CONCRETE FOR HEADWALL 180.65 CY $707.21 $127,757.75
4101.06 CLASS 47B-3000 CONCRETE FOR BOX CULVERT 9,310.49 CY $407.82 $3,797,002.47
4102.03 CLASS 47B-3000 CONCRETE FOR RETAINING WALL 129.26 CY $1,161.54 $150,140.20
4102.09 CLASS 47B-3500 CONCRETE FOR RETAINING WALL 24.00 CY $509.00 $12,216.00
4102.11 CLASS 47B-3000 CONCRETE FOR RETAINING WALL 46.50 CY $674.32 $31,356.00
4102.21 CLASS 47BD-3500 CONCRETE FOR CURB WALL 6.50 CY $465.00 $3,022.50
4103.06 CLASS 47B-3000 CONCRETE FOR STEP 23.77 CY $1,513.13 $35,967.17
4103.20 CONCRETE STEPS 4.00 EACH $827.00 $3,308.00
4105.59 CLASS 47B-3000 CONCRETE FOR INLET AND JUNCTION BOX 880.76 CY $606.25 $533,964.90
4107.07 CLASS 47B-3000 CONCRETE FOR CONCRETE COLLARS 98.85 CY $760.82 $75,207.12
4107.08 CLASS 47B-3500 CONCRETE FOR CONCRETE COLLARS 1.01 CY $700.00 $707.00
4107.50 CLASS 47B-3000 CONCRETE FOR SPLASH BASIN 1.10 CY $425.00 $467.50
4115.26 CLASS 47BD-4000 CONCRETE 268.00 CY $380.00 $101,840.00
4115.27 CONCRETE CLASS 47B-3500 0.20 CY $970.00 $194.00
4130.06 CLASS 47B-3000 CONCRETE FOR PIPE CULVERT PLUG 0.88 CY $2,010.07 $1,768.86
4150.00 REINFORCING STEEL FOR HEADWALL 18,447.00 LB $2.50 $46,031.25
4151.00 REINFORCING STEEL FOR BOX CULVERT 1,005,054.00 LB $1.25 $1,257,872.71
4151.10 EPOXY COATED REINFORCING STEEL FOR BOX CULVERT 4,045.00 LB $1.62 $6,569.25
4152.00 REINFORCING STEEL FOR RETAINING WALL 16,771.00 LB $2.15 $36,136.55
4152.25 REINFORCING STEEL FOR CURB WALL 1,309.00 LB $2.50 $3,272.50
4153.00 REINFORCING STEEL FOR STEP 204.00 LB $2.50 $510.00
4154.51 EPOXY COATED REINFORCING STEEL FOR SPLASH BASIN 50.00 LB $3.50 $175.00
4155.50 REINFORCING STEEL FOR INLET AND JUNCTION BOX 59,843.00 LB $1.51 $90,285.60
4155.55 EPOXY COATED REINFORCING STEEL FOR INLET AND JUNCTION BOX 100.00 LB $3.50 $350.00
4157.00 REINFORCING STEEL FOR COLLARS 5,981.00 LB $1.79 $10,681.21
4157.02 EPOXY COATED REINFORCING STEEL FOR COLLARS 876.00 LB $3.74 $3,276.24
4165.00 HANDRAIL FOR STEP 26.34 LF $102.00 $2,686.68
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4180.00 CONCRETE COLLAR 13.00 EACH $155.00 $2,015.00
4200.24 24" AUTOMATIC FLOOD CONTROL GATE 5.00 EACH $1,502.00 $7,510.00
4200.30 30" AUTOMATIC FLOOD CONTROL GATE 2.00 EACH $2,100.00 $4,200.00
4210.15 BAR GRATE FOR 15" FLARED-END SECTION 1.00 EACH $550.00 $550.00
4220.18 BAR GRATE FOR 18" METAL FLARED-END SECTION 1.00 EACH $300.00 $300.00
4230.18 BAR GRATE FOR 18" CONCRETE FLARED-END SECTION 4.00 EACH $391.46 $1,565.82
4230.24 BAR GRATE FOR 24" CONCRETE FLARED-END SECTION 2.00 EACH $730.40 $1,460.80
4230.30 BAR GRATE FOR 30" CONCRETE FLARED-END SECTION 3.00 EACH $480.00 $1,440.00
4230.36 BAR GRATE FOR 36" CONCRETE FLARED-END SECTION 1.00 EACH $520.00 $520.00
4230.48 BAR GRATE FOR 48" CONCRETE FLARED-END SECTION 1.00 EACH $1,210.00 $1,210.00
4230.72 BAR GRATE FOR 72" CONCRETE FLARED-END SECTION 1.00 EACH $1,100.00 $1,100.00
4310.12 12" FLARED-END SECTION 2.00 EACH $100.00 $200.00
4310.15 15" FLARED-END SECTION 18.00 EACH $594.72 $10,705.00
4310.18 18" FLARED-END SECTION 74.00 EACH $355.62 $26,316.24
4310.24 24" FLARED-END SECTION 45.00 EACH $433.97 $19,528.61
4310.30 30" FLARED-END SECTION 10.00 EACH $652.30 $6,523.00
4310.36 36" FLARED-END SECTION 20.00 EACH $910.26 $18,205.20
4310.42 42" FLARED-END SECTION 8.00 EACH $940.00 $7,520.00
4310.48 48" FLARED-END SECTION 9.00 EACH $1,181.07 $10,629.60
4310.54 54" FLARED-END SECTION 2.00 EACH $1,385.00 $2,770.00
4310.60 60" FLARED-END SECTION 12.00 EACH $2,626.50 $31,518.00
4310.66 66" FLARED-END SECTION 4.00 EACH $1,875.00 $7,500.00
4310.84 84" FLARED-END SECTION 2.00 EACH $2,300.00 $4,600.00
4320.21 21" ROUND EQUIVALENT FLARED-END SECTION 2.00 EACH $1,050.00 $2,100.00
4320.54 54" ROUND EQUIVALENT FLARED-END SECTION 2.00 EACH $1,323.00 $2,646.00
4325.18 18" SAFETY SLOPED END SECTION 1.00 EACH $1,500.00 $1,500.00
4350.18 18" CORRUGATED METAL PIPE 390.00 LF $28.80 $11,231.25
4350.24 24" CORRUGATED METAL PIPE 1,208.00 LF $35.46 $42,835.56
4350.48 48" CORRUGATED METAL PIPE 14.00 LF $115.00 $1,610.00
4350.54 54" CORRUGATED METAL PIPE 42.00 LF $98.08 $4,119.36
4355.84 84" STRUCTURAL PLATE PIPE 44.00 LF $610.00 $26,840.00
4360.15 15" METAL FLARED-END SECTION 16.00 EACH $292.50 $4,680.00
4360.18 18" METAL FLARED-END SECTION 9.00 EACH $291.22 $2,620.96
4360.24 24" METAL FLARED-END SECTION 58.00 EACH $324.05 $18,795.01
4360.30 30" METAL FLARED-END SECTION 22.00 EACH $427.49 $9,404.70
4360.36 36" METAL FLARED-END SECTION 16.00 EACH $594.10 $9,505.52
4360.42 42" METAL FLARED-END SECTION 16.00 EACH $1,033.02 $16,528.33



English AUP Summary For July 1, 2012 thru June 30, 2013 Lettings

STANDARD TOTAL AVERAGE TOTAL
ITEM NO. ITEM DESCRIPTION QUANTITY UNITS UNIT PRICE BID

4360.48 48" METAL FLARED-END SECTION 13.00 EACH $1,092.36 $14,200.70
4360.54 54" METAL FLARED-END SECTION 5.00 EACH $1,252.76 $6,263.79
4360.60 60" METAL FLARED-END SECTION 4.00 EACH $1,886.34 $7,545.34
4360.84 84" METAL FLARED-END SECTION 6.00 EACH $2,650.00 $15,900.00
4362.24 INSTALL 24" METAL FLARED-END SECTION 1.00 EACH $265.00 $265.00
4362.30 INSTALL 30" METAL FLARED-END SECTION 5.00 EACH $309.00 $1,545.00
4362.36 INSTALL 36" METAL FLARED-END SECTION 2.00 EACH $337.50 $675.00
4362.48 INSTALL 48" METAL FLARED-END SECTION 3.00 EACH $714.90 $2,144.70
4390.30 30" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 2.00 EACH $512.00 $1,024.00
4390.60 60" ROUND EQUIVALENT METAL PIPE FLARED-END SECTION 1.00 EACH $1,325.00 $1,325.00
4450.24 24" REINFORCED CONCRETE PIPE 72.00 LF $94.57 $6,809.04
4460.15 15" CONCRETE FLARED-END SECTION 1.00 EACH $600.00 $600.00
4460.18 18" CONCRETE FLARED-END SECTION 7.00 EACH $512.18 $3,585.25
4460.24 24" CONCRETE FLARED-END SECTION 15.00 EACH $798.30 $11,974.44
4460.30 30" CONCRETE FLARED-END SECTION 19.00 EACH $784.88 $14,912.72
4460.36 36" CONCRETE FLARED-END SECTION 14.00 EACH $1,145.79 $16,041.00
4460.42 42" CONCRETE FLARED-END SECTION 13.00 EACH $1,228.52 $15,970.78
4460.48 48" CONCRETE FLARED-END SECTION 16.00 EACH $1,369.66 $21,914.54
4460.60 60" CONCRETE FLARED-END SECTION 1.00 EACH $2,859.57 $2,859.57
4460.72 72" CONCRETE FLARED-END SECTION 1.00 EACH $1,487.00 $1,487.00
4461.24 INSTALL 24" CONCRETE FLARED-END SECTION 1.00 EACH $200.00 $200.00
4465.24 INSTALL 24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 1.00 EACH $500.00 $500.00
4465.48 INSTALL 48" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00 EACH $500.00 $1,000.00
4510.18 18" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 7.00 EACH $544.00 $3,808.00
4510.24 24" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 2.00 EACH $606.00 $1,212.00
4510.30 30" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 6.00 EACH $906.98 $5,441.88
4510.36 36" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 4.00 EACH $1,757.72 $7,030.88
4510.42 42" ROUND EQUIVALENT CONCRETE FLARED-END SECTION 7.00 EACH $1,618.87 $11,332.09
4600.12 12" REINFORCED CONCRETE SEWER PIPE 8.00 LF $80.00 $640.00
4600.15 15" REINFORCED CONCRETE SEWER PIPE 618.00 LF $28.87 $17,840.55
4600.18 18" REINFORCED CONCRETE SEWER PIPE 4,781.00 LF $28.32 $135,421.41
4600.24 24" REINFORCED CONCRETE SEWER PIPE 970.00 LF $34.74 $33,702.00
4600.30 30" REINFORCED CONCRETE SEWER PIPE 371.00 LF $59.12 $21,933.12
4600.36 36" REINFORCED CONCRETE SEWER PIPE 1,109.00 LF $92.54 $102,627.00
4600.42 42" REINFORCED CONCRETE SEWER PIPE 24.00 LF $82.00 $1,968.00
4600.48 48" REINFORCED CONCRETE SEWER PIPE 190.00 LF $83.00 $15,770.00
4600.72 72" REINFORCED CONCRETE SEWER PIPE 110.00 LF $172.00 $18,920.00
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4601.18 18" REINFORCED CONCRETE SEWER PIPE CLASS IV 92.00 LF $33.00 $3,036.00
4670.05 CULVERT SANDFILL 525.36 CY $100.23 $52,658.79
4680.18 18" CORRUGATED METAL SLOTTED PIPE 50.00 LF $65.94 $3,297.00
4731.01 1" SANITARY SEWER PIPE 5.00 LF $250.00 $1,250.00
4731.04 4" SANITARY SEWER PIPE 952.00 LF $21.00 $19,992.00
4731.06 6" SANITARY SEWER PIPE 25.00 LF $22.40 $560.00
4731.08 8" SANITARY SEWER PIPE 159.00 LF $35.70 $5,676.30
4731.12 12" SANITARY SEWER PIPE 1,601.00 LF $46.80 $74,926.80
4731.13 15" SANITARY SEWER PIPE 960.00 LF $78.00 $74,880.00
4731.15 15" STORM SEWER PIPE 65.00 LF $50.00 $3,250.00
4731.16 10" STORM SEWER PIPE 448.00 LF $59.83 $26,803.84
4731.36 36" STORM SEWER PIPE 171.00 LF $145.00 $24,795.00
4732.24 24" P.V.C. SANITARY SEWER PIPE 25.00 LF $151.00 $3,775.00
4732.30 30" P.V.C. SANITARY SEWER PIPE 181.00 LF $155.00 $28,055.00
4732.36 36" P.V.C. SANITARY SEWER PIPE 497.00 LF $148.00 $73,556.00
4762.08 8" DUCTILE IRON SEWER PIPE 75.00 LF $70.00 $5,250.00
4762.30 30" DUCTILE IRON SEWER PIPE 299.00 LF $225.00 $67,275.00
4763.00 BYPASS PUMPING 1.00 LS $9,913.00 $9,913.00
4763.75 WICK DRAIN 144,480.00 LF $0.40 $57,792.00
4764.34 4" NONPERFORATED PIPE UNDERDRAIN 3,993.00 LF $5.42 $21,652.94
4764.35 4" PERFORATED PIPE UNDERDRAIN 31,564.00 LF $6.80 $214,704.04
4764.37 6" PERFORATED PIPE UNDERDRAIN 280.00 LF $24.00 $6,720.00
4764.38 8" NONPERFORATED PIPE UNDERDRAIN 75.00 LF $25.00 $1,875.00
4764.54 4" PERFORATED P.V.C. PIPE UNDERDRAIN 1,096.00 LF $10.00 $10,960.00
4765.18 18" CORRUGATED POLYETHYLENE PIPE 20.00 LF $32.00 $640.00
4766.06 6" DUCTILE IRON PIPE 244.00 LF $45.00 $10,980.00
4766.12 12" DUCTILE IRON PIPE 75.00 LF $80.00 $6,000.00
4790.02 EXTERNAL FRAME SEALS 16.00 EACH $377.56 $6,041.00
4790.10 SANITARY MANHOLE 1.00 EACH $3,757.00 $3,757.00
4790.11 SANITARY MANHOLE 5.00 EACH $3,561.00 $17,805.00
4795.94 16" PLUG 3.00 EACH $750.00 $2,250.00
4795.98 12" PLUG 1.00 EACH $235.00 $235.00
4796.00 6" PLUG 4.00 EACH $99.50 $398.00
4796.01 8" PLUG 2.00 EACH $104.00 $208.00
4804.05 4" CASING (JACKED) 72.00 LF $181.50 $13,068.00
4805.04 4" STEEL CASING 72.00 LF $44.00 $3,168.00
4805.30 30" STEEL CASING 334.20 LF $220.00 $73,524.00
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4810.30 JACKING 30" STEEL CASING PIPE 330.30 LF $451.00 $148,965.30
4822.18 JACKING 18" REINFORCED CONCRETE SEWER PIPE, CLASS IV 92.00 LF $293.00 $26,956.00
4880.24 JACKING 24" CULVERT PIPE, TYPE 2 CLASS IV 176.00 LF $251.99 $44,350.00
4880.30 JACKING 30" CULVERT PIPE, TYPE 2 CLASS IV 54.00 LF $340.98 $18,412.92
4880.36 JACKING 36" CULVERT PIPE, TYPE 2 CLASS IV 107.00 LF $455.83 $48,774.00
4880.42 JACKING 42" CULVERT PIPE, TYPE 2 CLASS IV 62.00 LF $381.36 $23,644.32
4885.48 JACKING 48" CULVERT PIPE, TYPE 2 CLASS V 111.00 LF $415.70 $46,142.70
4900.13 SHOTCRETE 26.00 SY $1,250.00 $32,500.00
4900.24 AREA INLET SEDIMENT FILTER 28.00 EACH $323.36 $9,054.06
4900.25 CURB INLET SEDIMENT FILTER 386.00 EACH $111.43 $43,012.73
4900.27 CURB INLET SEDIMENT FILTER 1,527.00 LF $12.65 $19,312.50
4900.53 CONNECT 30.00 EACH $115.67 $3,470.00
4900.55 INSTALL 10.00 EACH $85.65 $856.50
4900.56 ADJUST 109.00 EACH $740.18 $80,680.00
4910.00 TELEVISION INSPECTION 346.00 LF $1.10 $380.60
4925.00 NOISE BARRIER 11,860.00 SF $45.20 $536,072.00
5850.12 BENCH 4.00 EACH $1,456.00 $5,824.00
5850.13 DRINKING FOUNTAIN 1.00 EACH $6,944.00 $6,944.00
5899.01 GENERAL CONDITIONS 1.00 EACH $46,707.36 $46,707.36
5899.03 CONCRETE 1.00 EACH $6,300.00 $6,300.00
5899.04 MASONRY 1.00 EACH $3,584.00 $3,584.00
5899.06 WOOD, PLASTICS AND COMPOSITES 1.00 EACH $107,796.89 $107,796.89
5899.07 THERMAL AND MOISTURE PROTECTION 1.00 EACH $31,073.39 $31,073.39
5899.08 OPENINGS 1.00 EACH $37,966.66 $37,966.66
5899.09 FINISHES 1.00 EACH $25,585.84 $25,585.84
5899.10 SPECIALTIES 1.00 EACH $13,014.40 $13,014.40
5899.26 ELECTRICAL 1.00 EACH $81,289.60 $81,289.60
5899.36 MECHANICAL 1.00 EACH $20,139.84 $20,139.84
5999.10 ABUTMENT A EXCAVATION 546.00 CY/LS $10,561.55 $10,561.55
6000.10 ABUTMENT NO.1 EXCAVATION 2,317.20 CY/LS $3,746.62 $97,412.22
6000.11 ABUTMENT NO.2 EXCAVATION 2,610.60 CY/LS $4,103.66 $102,591.61
6000.20 PIER NO.1 EXCAVATION 780.00 CY/LS $9,250.00 $37,000.00
6000.21 PIER NO.2 EXCAVATION 987.00 CY/LS $10,500.00 $42,000.00
6000.22 PIER NO.3 EXCAVATION 310.00 CY/LS $21,000.00 $21,000.00
6000.23 PIER NO.4 EXCAVATION 165.00 CY/LS $7,530.66 $15,061.31
6000.24 PIER NO.5 EXCAVATION 111.00 CY/LS $10,000.00 $10,000.00
6000.25 PIER NO.6 EXCAVATION 130.00 CY/LS $5,038.32 $10,076.64
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6000.26 PIER NO.7 EXCAVATION 335.00 CY/LS $5,076.64 $10,153.27
6000.27 PIER NO.8 EXCAVATION 136.00 CY/LS $10,000.00 $10,000.00
6000.30 PIER NO.11 EXCAVATION 4.00 CY/LS $137.95 $137.95
6000.60 PIER NO.1 EXCAVATION 340.00 CY/LS $11,500.76 $23,001.52
6000.61 PIER NO.2 EXCAVATION 415.00 CY/LS $12,310.77 $24,621.54
6001.00 BENT NO.1 EXCAVATION 178.50 CY/LS $5,506.79 $33,040.71
6001.01 BENT NO.2 EXCAVATION 263.50 CY/LS $6,770.91 $47,396.34
6001.02 BENT NO.3 EXCAVATION 451.00 CY/LS $19,471.99 $58,415.97
6001.03 BENT NO.4 EXCAVATION 36.00 CY/LS $715.28 $715.28
6001.04 BENT NO.5 EXCAVATION 33.00 CY/LS $664.19 $664.19
6001.50 BENT NO.1 EXCAVATION 259.60 CY/LS $11,733.33 $70,400.00
6001.51 BENT NO.2 EXCAVATION 234.90 CY/LS $11,680.00 $58,400.00
6004.55 FINGER EXPANSION JOINT 73.80 LF $1,382.66 $102,040.31
6004.60 EXPANSION JOINT REPAIR 120.00 LF $218.67 $26,240.00
6004.98 ASPHALT PLUG JOINT SYSTEM 168.00 LF $145.00 $24,360.00
6005.13 DECK JOINT SEAL, TYPE IV 44.00 LF $1,500.00 $66,000.00
6005.28 PREFORMED SILICONE JOINT, TYPE B 508.00 LF $41.54 $21,100.00
6005.31 PREFORMED SILICONE JOINT, TYPE A 491.10 LF $67.50 $33,149.50
6005.32 PREFORMED EXPANSION JOINT, TYPE A 500.60 LF $100.63 $50,376.93
6005.33 PREFORMED EXPANSION JOINT, TYPE B 416.30 LF $59.75 $24,873.75
6005.36 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE A 64.70 LF $52.50 $3,396.75
6005.37 PRECOMPRESSED POLYURETHANE FOAM JOINT, TYPE B 168.80 LF $64.51 $10,889.50
6005.60 ELASTOMERIC BEARING 4.00 EACH $2,700.00 $10,800.00
6005.78 EXPANSION BEARING, TFE TYPE 95.00 EACH $1,333.86 $126,716.29
6005.83 FIXED BEARING 50.00 EACH $837.27 $41,863.36
6007.01 CLASS I REPAIR 13,966.00 SY $17.25 $240,940.09
6007.02 CLASS II REPAIR 2,630.80 SY $155.63 $409,444.31
6007.03 CLASS III REPAIR 100.00 SY $518.31 $51,831.00
6007.22 BRIDGE DECK REPAIR, PARTIAL DEPTH 1,776.80 SY $204.41 $363,195.05
6007.23 BRIDGE DECK REPAIR, FULL DEPTH 134.40 SY $219.07 $29,442.40
6008.40 PLACING, FINISHING, AND CURING CONCRETE OVERLAY-SF 14,177.20 SY $29.60 $419,645.23
6010.22 CLASS 47B-3000 CONCRETE FOR BRIDGE 6,068.20 CY $413.38 $2,508,471.46
6010.26 CLASS 47BD-4000 CONCRETE FOR BRIDGE 13,221.20 CY $466.19 $6,163,610.74
6010.33 CLASS 47BD-6000 CONCRETE FOR BRIDGE 160.50 CY $391.96 $62,910.00
6010.75 CLASS 47BD-4000 CONCRETE FOR PIER PROTECTION 18.10 CY $2,282.46 $41,312.50
6010.78 CLASS 47BD-4000 CONCRETE FOR CONCRETE RAIL 90.00 CY $630.00 $56,700.00
6011.11 PRECAST/PRESTRESSED CONCRETE SUPERSTRUCTURE AT STATION 2,426.90 CY/LS $354,725.41 $2,837,803.25
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6016.02 CONCRETE FOR OVERLAYS-SF 870.70 CY $342.87 $298,539.61
6016.20 MULTI-LAYER EPOXY POLYMER OVERLAY 5,008.10 SY $44.79 $224,337.50
6020.00 REINFORCING STEEL FOR BRIDGE 500,554.00 LB $0.99 $496,175.41
6020.03 EPOXY COATED REINFORCING STEEL FOR CONCRETE RAIL 11,378.00 LB $1.12 $12,743.36
6030.00 PREPARATION OF BRIDGE AT STATION 71.00 EACH $27,776.88 $1,972,158.14
6030.01 PREPARATION OF BRIDGE AT STATION 2.00 EACH $7,500.00 $15,000.00
6030.02 PREPARATION OF BRIDGE AT STATION 1.00 EACH $26,000.00 $26,000.00
6030.03 PREPARATION OF BRIDGE AT STATION 1.00 EACH $12,000.00 $12,000.00
6040.00 REMOVE STRUCTURE 19.00 EACH $27,597.33 $524,349.34
6040.01 REMOVE STRUCTURE 1.00 EACH $21,300.00 $21,300.00
6040.02 REMOVE STRUCTURE 1.00 EACH $4,000.00 $4,000.00
6045.10 GIRDER INSTALLATION 2.00 LS $6,250.00 $12,500.00
6052.52 ACCESS BRIDGE 8,520.00 SF/LS $25,345.77 $50,691.54
6052.55 ACCESS CROSSING 12.00 LS $18,745.21 $224,942.54
6052.56 ACCESS CROSSING 1.00 LS $11,000.00 $11,000.00
6070.50 PEDESTRIAN BRIDGE 2,309.33 SF/LS $68,535.33 $205,606.00
6071.10 STEEL SUPERSTRUCTURE AT STATION 116,435.00 LB/LS $122,250.02 $244,500.04
6080.00 STRUCTURAL STEEL FOR SUBSTRUCTURE 62,173.50 LB $2.30 $142,862.85
6081.00 STRUCTURAL STEEL FOR SUPERSTRUCTURE 820.00 LB $6.00 $4,920.00
6086.00 STRUCTURAL STEEL 900.00 LB $12.85 $11,565.00
6095.00 STEEL DIAPHRAGM 14.00 EACH $467.03 $6,538.48
6100.00 FLOOR DRAINS 17.00 EACH $1,129.41 $19,200.00
6103.00 GEOGRID 139,152.00 SY $2.27 $316,006.03
6104.00 BROKEN CONCRETE RIPRAP 4,281.40 TON $19.35 $82,828.70
6105.01 ROCK RIPRAP, TYPE A 8,742.00 TON $38.08 $332,901.80
6105.02 ROCK RIPRAP, TYPE B 16,888.00 TON $50.54 $853,532.74
6105.03 ROCK RIPRAP, TYPE C 14,294.00 TON $53.23 $760,881.88
6105.10 ROCK RIPRAP 1,304.00 TON $80.87 $105,456.46
6105.30 SALVAGING AND PLACING TOPSOIL ON RIPRAP 10,993.20 SY $4.68 $51,448.48
6106.22 REMOVE AND SALVAGE RIPRAP 436.10 TON $17.00 $7,413.70
6106.25 REMOVE RIPRAP 60.00 TON $13.00 $780.00
6107.00 CONCRETE SLOPE PROTECTION 677.00 SY $60.00 $40,620.00
6131.23 PENETRATING CONCRETE SEALER 2,485,075.80 SF $0.32 $804,666.08
6131.50 EPOXY COATED REINFORCING STEEL 3,131,648.00 LB $0.98 $3,068,244.65
6131.75 EPOXY COATED REINFORCING STEEL FOR PIER PROTECTION 6,315.00 LB $2.85 $18,015.00
6133.00 MEMBRANE WATERPROOFING 8,933.54 SY $24.93 $222,756.81
6133.13 ANTI-GRAFFITI COATING 3,763.67 SY/LS $30,425.00 $60,850.00
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6139.50 SUBSURFACE DRAINAGE MATTING 1,394.90 SY $21.23 $29,615.45
6200.00 CONCRETE PILING 2,520.00 LF $38.52 $97,080.00
6210.11 HP 8 INCH X 36 LB STEEL PILING 250.00 LF $42.60 $10,650.00
6210.12 HP 10 INCH X 42 LB STEEL PILING 10,505.00 LF $31.27 $328,465.00
6210.14 HP 12 INCH X 53 LB STEEL PILING 33,750.00 LF $38.26 $1,291,200.25
6210.20 HP 14 INCH X 73 LB STEEL PILING 6,400.00 LF $46.00 $294,400.00
6210.21 HP 14 INCH X 89 LB STEEL PILING 24,350.00 LF $45.39 $1,105,335.00
6210.50 PIPE PILING 12,715.00 LF $41.58 $528,707.90
6251.40 ROCK SOCKET 104.00 LF $260.00 $27,040.00
6251.50 DRILLED SHAFT 136.00 LF $360.00 $48,960.00
6310.00 STEEL SHEET PILING 57,088.00 SF $19.00 $1,084,516.05
6310.01 STEEL SHEET PILING 767.00 SF $30.00 $23,010.00
6390.12 REMOVE BRIDGE RAIL 387.00 LF $2.39 $924.93
6401.00 PEDESTRIAN BARRIER RAIL 3,808.10 LF $49.46 $188,338.40
6404.00 PEDESTRIAN RAILING (CHAIN LINK TYPE) 1,782.10 LF $66.54 $118,577.50
6404.16 6' PEDESTRIAN RAILING (CHAIN LINK TYPE) 920.00 LF $64.00 $58,880.00
6404.50 PEDESTRIAN RAILING 103.37 LF $220.00 $22,741.40
6404.60 TEMPORARY PEDESTRIAN BARRIER 2,000.00 LF $12.00 $24,000.00
6406.00 PEDESTRIAN HANDRAIL 1,096.10 LF $135.31 $148,316.30
6415.00 DRAINAGE SYSTEM AT STATION 1.00 EACH $351,719.57 $351,719.57
6430.00 PAINTING STRUCTURE AT 50,866.00 SF/LS $232,386.92 $929,547.66
6430.10 PAINTING 10.00 EACH $668.00 $6,680.00
6430.50 PAINTING BEARINGS 144.00 EACH $792.74 $114,155.00
6431.00 PAINTING STRUCTURAL STEEL 336.00 SF $68.50 $23,016.00
6433.00 PAINTING PILES AND MISCELLANEOUS STEEL 5,340.00 SF/LS $15,688.33 $47,065.00
6510.55 TEMPORARY BRIDGE SHORING 42.56 SY/LS $22,561.30 $45,122.59
6510.60 BRIDGE SHORING 41.55 SY/LS $8,203.71 $41,018.56
6601.03 3/4" CONDUIT IN BRIDGE 1,047.00 LF $13.45 $14,082.15
6601.04 3/4" CONDUIT IN BRIDGE 553.00 LF $10.26 $5,674.00
6601.15 1 1/2" CONDUIT IN BRIDGE 10,208.00 LF $10.01 $102,203.06
6602.35 SPECIAL SURFACE COATING 3,763.67 SY/LS $71,750.00 $143,500.00
6603.00 DEWATERING 1.00 LS $34,000.00 $34,000.00
6610.45 STRIP SEALS 367.80 LF $255.45 $93,953.06
6614.10 TEMPORARY SUPPORTS 38.00 EACH $1,922.10 $73,039.80
6615.40 TIMBER PILE REPAIR 5.00 EACH $3,088.03 $15,440.14
6616.60 PIN REPLACEMENT 19.00 EACH $1,935.99 $36,783.72
6616.80 HANGER REPLACEMENT 18.00 EACH $602.87 $10,851.66
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6617.02 ABUTMENT REPAIR 859.00 SF $28.05 $24,094.95
6617.25 CONCRETE REPAIR 1,334.70 SF $126.10 $168,303.20
6617.26 CONCRETE REPAIR 8.50 SY $305.88 $2,600.00
6617.29 CONCRETE REPAIR 65.00 SF $111.54 $7,250.00
6617.52 PIER REPAIR 2,354.00 SF $34.90 $82,154.60
6618.02 BEARING DEVICE REPAIR 10.00 EACH $83.02 $830.20
6618.20 GIRDER REPAIR 3.00 EACH $1,500.00 $4,500.00
6619.50 REPAIR FLOOR DRAIN 75.00 EACH $890.34 $66,775.26
6960.15 BRIDGE APPROACH REPAIR 104.59 CY $1,065.39 $111,428.76
6990.01 MODIFY 1.00 LS $10,379.59 $10,379.59
6990.07 REINSTALL 2.00 LS $586.18 $1,172.36
7001.50 CULVERT MOUNTED GUARDRAIL POST 73.00 EACH $547.45 $39,964.12
7011.20 W-BEAM GUARDRAIL 43,566.88 LF $20.69 $901,189.86
7011.30 THRIE-BEAM GUARDRAIL 3,712.50 LF $30.23 $112,211.38
7015.00 CABLE GUARDRAIL 22,390.00 LF $22.10 $494,824.75
7017.00 REMOVE GUARDRAIL 103,590.60 LF $2.47 $255,538.22
7017.50 REMOVE & SALVAGE GUARDRAIL 10,009.50 LF $5.18 $51,864.75
7018.01 RESET GUARDRAIL 3,465.50 LF $17.04 $59,065.50
7019.50 IMPACT ATTENUATOR 2.00 EACH $15,650.00 $31,300.00
7019.51 IMPACT ATTENUATOR 6.00 EACH $2,950.00 $17,700.00
7019.65 RELOCATE IMPACT ATTENUATOR 2.00 EACH $3,025.00 $6,050.00
7020.00 BRIDGE APPROACH SECTIONS 393.00 EACH $1,951.37 $766,889.92
7020.61 THRIE-BEAM BRIDGE APPROACH SECTION 2.00 EACH $1,839.12 $3,678.24
7021.47 MELT 16.00 EACH $1,912.50 $30,600.00
7021.58 GUARDRAIL END TREATMENT, SRT-75 3.00 EACH $1,278.16 $3,834.48
7022.00 END ANCHORAGE ASSEMBLY 26.00 EACH $599.16 $15,578.05
7022.50 BULLNOSE-12.5' 30.00 EACH $5,702.82 $171,084.72
7023.00 TERMINAL ANCHORAGE SECTIONS 102.00 EACH $3,395.20 $346,310.00
7024.25 GUARDRAIL END TREATMENT, TYPE I 158.00 EACH $2,082.12 $328,975.37
7024.27 GUARDRAIL END TREATMENT, TYPE II 311.00 EACH $1,856.14 $577,260.40
7025.48 GUARDRAIL POSTS 8.00 EACH $500.00 $4,000.00
7026.05 W-THRIE BEAM TRANSITION SECTION 8.00 EACH $687.50 $5,500.00
7075.15 VEHICLE GATE 3.00 EACH $1,766.67 $5,300.00
7100.00 RIGHT-OF-WAY FENCE 28,695.00 LF $3.75 $107,536.00
7103.00 END POSTS 53.00 EACH $173.72 $9,207.00
7104.00 PULL POSTS 71.00 EACH $250.70 $17,800.00
7105.00 CORNER POSTS 46.00 EACH $255.30 $11,744.00
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7106.16 16' VEHICLE GATE 2.00 EACH $732.50 $1,465.00
7109.90 SPECIAL POST 10.00 EACH $460.00 $4,600.00
7109.97 SECURITY FENCE 1.00 LS $1,700.00 $1,700.00
7110.00 TEMPORARY FENCE 3,210.06 LF $1.90 $6,092.95
7110.04 4 FOOT CHAIN-LINK FENCE 93.00 LF $17.04 $1,584.72
7110.06 6 FOOT CHAIN-LINK FENCE 40.00 LF $26.13 $1,045.20
7110.87 6 FOOT WELDED WIRE FABRIC FENCE-VINYL COATED 530.00 LF $80.47 $42,647.21
7110.89 10 FOOT WELDED WIRE FABRIC FENCE-VINYL COATED 2,471.00 LF $94.72 $234,053.12
7115.06 END POST FOR 6 FOOT CHAIN-LINK FENCE 4.00 EACH $110.00 $440.00
7130.00 BARBED WIRE FENCE 766.00 LF $3.50 $2,681.00
7130.85 VINYL FENCE 415.61 LF $28.90 $12,011.13
7130.90 4 FOOT ORNAMENTAL FENCE 1,412.00 LF $43.74 $61,756.00
7150.50 REMOVE AND RESET CHAIN-LINK FENCE 300.00 LF $20.00 $6,000.00
7151.00 REMOVE AND RESET FENCE 163.00 LF $43.09 $7,024.00
7308.00 REMOVE SIGN, STRUCTURE, AND FOUNDATION 2.00 EACH $5,185.01 $10,370.01
7308.10 REMOVE SIGN 8.00 EACH $91.88 $735.00
7309.00 REMOVE POLE FOUNDATION 2.00 EACH $262.00 $524.00
7309.90 REMOVE AND REINSTALL 32.00 EACH $122.34 $3,914.77
7309.91 REMOVE AND REINSTALL 2.00 EACH $205.00 $410.00
7311.00 CONCRETE FOR FOUNDATION 15.00 CY $280.00 $4,200.00
7311.20 SIGN STRUCTURE FOUNDATION DESIGN, LOCATION 1.00 EACH $1,500.00 $1,500.00
7312.00 OVERHEAD SIGN SUPPORT, LOCATION 2.00 EACH $62,252.82 $124,505.64
7314.11 LED BLANK OUT SIGN 10.00 EACH $3,678.00 $36,780.00
7314.20 LED SIGN 1.00 EACH $710.00 $710.00
7316.00 SIGN 1,700.00 EACH $48.36 $82,209.07
7316.01 SIGN 1.00 EACH $135.00 $135.00
7316.19 SIGN 1.00 LS $1,764.00 $1,764.00
7319.92 DYNAMIC MESSAGE SIGN 2.00 EACH $38,113.00 $76,226.00
7319.94 DYNAMIC MESSAGE SIGN SUPPORT POLE 2.00 EACH $8,565.00 $17,130.00
7320.00 INSTALL SIGN 24.00 EACH $160.00 $3,840.00
7320.05 INSTALL OVERHEAD SIGN 1.00 EACH $212.00 $212.00
7320.07 OVERHEAD SIGN 51.00 EACH $322.25 $16,434.72
7320.27 TRAFFIC SIGN AND POST 65.00 EACH $295.85 $19,230.50
7320.50 STREET NAME SIGN 67.00 EACH $400.65 $26,843.58
7320.51 STREET NAME SIGN 2.00 EACH $626.00 $1,252.00
7321.00 TYPE A SIGN 820.36 SF $24.93 $20,449.53
7321.05 INSTALL TYPE A SIGN 12.00 SF $25.00 $300.00
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7322.00 TYPE B SIGN 110.70 SF $24.00 $2,656.80
7322.05 INSTALL TYPE B SIGN 54.00 SF $11.00 $594.00
7323.00 TYPE C SIGN 526.00 SF $27.92 $14,685.66
7333.00 SIGN POST 63.00 EACH $97.41 $6,137.00
7333.03 SIGN POST 885.00 LF $12.76 $11,296.80
7333.04 SIGN POST 227.50 LF $28.00 $6,370.00
7333.05 POST 1.00 EACH $286.90 $286.90
7333.06 SIGN POST 244.00 LF $14.00 $3,416.00
7334.04 4" X 4" WOOD SIGN SUPPORT 596.00 LF $18.27 $10,890.80
7336.04 4" X 6" WOOD SIGN SUPPORT 47.00 LF $15.00 $705.00
7340.00 STRUCTURAL STEEL FOR SIGN SUPPORTS 810.00 LB $5.18 $4,193.00
7380.20 REMOVABLE BOLLARD 6.00 EACH $500.00 $3,000.00
7380.25 BOLLARD 2.00 EACH $194.00 $388.00
7390.00 REMOVE SIGN AND POST 33.00 EACH $38.04 $1,255.40
7390.02 RELOCATE SIGN 14.00 EACH $224.36 $3,141.00
7390.10 REMOVE SIGN, POST, AND FOOTING 36.00 EACH $170.48 $6,137.25
7488.04 4" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 1,862.00 LF $1.55 $2,886.10
7488.05 4" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 1,738.00 LF $1.55 $2,693.90
7489.04 4" WHITE THERMOPLASTIC, GROOVED 68,507.00 LF $1.56 $107,087.57
7489.05 4" YELLOW THERMOPLASTIC, GROOVED 66,303.00 LF $1.56 $103,701.15
7489.06 5" WHITE THERMOPLASTIC, GROOVED 568.00 LF $2.10 $1,192.80
7489.07 5" YELLOW THERMOPLASTIC, GROOVED 529.00 LF $2.10 $1,110.90
7489.08 8" WHITE THERMOPLASTIC, GROOVED 2,587.00 LF $3.54 $9,157.98
7489.12 12" WHITE THERMOPLASTIC, GROOVED 783.00 LF $10.61 $8,307.63
7489.13 12" YELLOW THERMOPLASTIC, GROOVED 159.00 LF $10.61 $1,686.99
7489.24 24" WHITE THERMOPLASTIC, GROOVED 3,542.00 LF $23.07 $81,728.00
7489.25 ARROW, THERMOPLASTIC, GROOVED 8.00 EACH $459.55 $3,676.40
7489.26 ONLY, THERMOPLASTIC, GROOVED 1.00 EACH $530.25 $530.25
7490.50 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4 INLAID 2,889.00 LF $3.60 $10,400.40
7495.10 10" WHITE PERMANENT PAVEMENT MARKING PAINT 3,154.00 LF $1.20 $3,784.80
7495.11 12" PERMANENT PAVEMENT MARKING, PAINT 2,400.00 LF $1.29 $3,096.00
7495.12 12" WHITE PERMANENT PAVEMENT MARKING PAINT 718.00 LF $2.99 $2,143.43
7495.13 12" YELLOW PERMANENT PAVEMENT MARKING PAINT 200.00 LF $0.50 $100.00
7495.24 24" WHITE PERMANENT PAVEMENT MARKING PAINT 3,034.00 LF $2.56 $7,780.80
7495.54 5" PERMANENT PAVEMENT MARKING PAINT 162,200.00 LF $0.11 $17,370.00
7495.55 5" WHITE PERMANENT PAVEMENT MARKING PAINT 1,888.00 LF $0.40 $763.72
7496.05 5" YELLOW PERMANENT PAVEMENT MARKING PAINT 757.00 LF $0.19 $143.83
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7500.22 RIGHT ARROW, PREFORMED PAVEMENT MARKING, TYPE 3 4.00 EACH $420.00 $1,680.00
7500.25 LEFT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 2.00 EACH $483.00 $966.00
7500.33 ARROW 5.00 EACH $250.00 $1,250.00
7500.37 ONLY 2.00 EACH $250.00 $500.00
7500.40 HANDICAPPED SYMBOL 5.00 EACH $340.00 $1,700.00
7500.41 ONLY, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 41.00 EACH $435.73 $17,864.76
7500.43 ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 296.00 EACH $367.98 $108,920.76
7500.44 LEFT ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 1.00 EACH $450.00 $450.00
7500.49 YIELD, PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 18.00 EACH $75.00 $1,350.00
7500.53 HANDICAPPED SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 2.00 EACH $575.00 $1,150.00
7500.54 RUMBLE STRIPS, STOP AHEAD 1.00 LS $1,200.00 $1,200.00
7500.59 STOP AHEAD SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 6.00 EACH $1,566.67 $9,400.00
7500.60 ARROW, POLYUREA PAVEMENT MARKING, GROOVED 113.00 EACH $174.78 $19,750.00
7500.63 ONLY, POLYUREA PAVEMENT MARKING, GROOVED 3.00 EACH $333.33 $1,000.00
7500.65 YIELD, POLYUREA PAVEMENT MARKING, GROOVED 31.00 EACH $100.00 $3,100.00
7500.66 LANE DROP ARROW RIGHT, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 2.00 EACH $917.72 $1,835.44
7500.71 RIGHT/THRU ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 GROOVED 2.00 EACH $1,100.00 $2,200.00
7500.76 BIKE SYMBOL, PREFORMED PAVEMENT MARKING, TYPE 4 14.00 EACH $525.53 $7,357.42
7500.77 BIKE ARROW, PREFORMED PAVEMENT MARKING, TYPE 4 14.00 EACH $381.15 $5,336.10
7502.14 4" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 13,291.00 LF $3.78 $50,222.21
7503.14 4" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 23,170.00 LF $2.84 $65,860.22
7503.50 5" WHITE PREFORMED PAVEMENT MARKING, TYPE 4 13,659.00 LF $2.75 $37,586.55
7503.51 5" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4 84,855.00 LF $2.84 $241,041.49
7503.52 5" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 48.00 LF $4.00 $192.00
7503.53 5" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 750.00 LF $4.00 $3,000.00
7508.14 12" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 617.00 LF $12.94 $7,982.44
7509.14 12" YELLOW PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 2,469.00 LF $8.96 $22,122.80
7512.14 24" WHITE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 5,288.00 LF $22.19 $117,344.08
7515.01 BIKE LANE POLYUREA PAVEMENT MARKING, GROOVED 185.00 EACH $385.00 $71,225.00
7515.02 SHARED LANE POLYUREA PAVEMENT MARKING, GROOVED 21.00 EACH $375.00 $7,875.00
7515.04 4" WHITE POLYUREA PAVEMENT MARKING, GROOVED 10,486.00 LF $1.54 $16,187.00
7515.05 5" WHITE POLYUREA PAVEMENT MARKING, GROOVED 1,234.00 LF $2.10 $2,591.40
7515.06 6" WHITE POLYUREA PAVEMENT MARKING, GROOVED 50,744.00 LF $1.95 $98,950.80
7515.24 24" WHITE POLYUREA PAVEMENT MARKING, GROOVED 345.00 LF $24.35 $8,400.00
7515.34 4" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 167.00 LF $100.00 $16,700.00
7515.35 5" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 536,850.00 LF $1.55 $831,584.50
7515.36 5" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 495,350.00 LF $1.16 $576,958.00
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7515.38 12" WHITE WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 9,971.00 LF $9.82 $97,945.00
7515.42 12" WHITE WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 9,250.00 LF $10.30 $95,247.00
7516.04 4" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 12,347.00 LF $1.71 $21,151.35
7516.05 5" YELLOW POLYUREA PAVEMENT MARKING, GROOVED 466.00 LF $2.10 $978.60
7516.13 12" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 2,700.00 LF $13.83 $37,351.00
7516.35 5" YELLOW WET REFLECTIVE POLYUREA PAVEMENT MARKING, GROOVED 447,250.00 LF $0.96 $428,970.50
7516.36 5" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 405,400.00 LF $1.60 $648,328.00
7516.42 12" YELLOW WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, GROOVED 4,800.00 LF $11.77 $56,499.50
7517.04 4" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 22,741.00 LF $2.96 $67,218.25
7517.05 5" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 4,806.00 LF $3.26 $15,688.16
7517.06 6" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 4,670.00 LF $4.14 $19,355.00
7517.08 8" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 3,949.00 LF $6.00 $23,694.00
7517.12 12" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 5,721.00 LF $12.16 $69,582.50
7517.24 24" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 555.00 LF $18.25 $10,129.75
7518.03 4" BLUE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 170.00 LF $5.50 $935.00
7518.04 4" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 114,982.00 LF $2.91 $334,917.60
7518.05 5" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 30,410.00 LF $2.78 $84,628.10
7518.12 12" YELLOW WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 14,880.00 LF $8.99 $133,793.50
7519.00 ARROW, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 108.00 EACH $334.41 $36,116.00
7519.05 RAILROAD CROSSING SYMBOL, 3.00 EACH $1,500.00 $4,500.00

WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED
7519.10 ONLY, WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 6.00 EACH $350.00 $2,100.00
7530.48 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 2.00 EACH $1,045.28 $2,090.56
7530.49 RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARKING, TYPE 4, GROOVED 30.00 EACH $1,244.00 $37,320.00
7541.15 5" WHITE PREFORMED WET REFLECTIVE CONTRAST 3,660.00 LF $6.70 $24,522.00

PAVEMENT MARKING, TYPE 4, GROOVED
7541.15 MARKING, TYPE 4, GROOVED PAINT STRIPING
7560.20 ACRYLIC WATERBORNE PAINT, YELLOW 24,224.00 GAL $9.80 $237,351.10
7560.30 ACRYLIC WATERBORNE PAINT, WHITE 80,745.00 GAL $9.80 $791,153.85
7590.50 6" WHITE WET REFLECTIVE PREFORMED PAVEMENT MARKING, TYPE 4 INLAID 140.00 LF $4.00 $560.00
8008.00 ARMOR COAT AGGREGATE 1,640.00 CY $43.15 $70,766.00
8008.50 AGGREGATE FOR MICROSURFACING 24,223.00 TON $35.84 $868,109.00
8010.03 CRUSHED ROCK FOR BASE COURSE 2,459.46 CY $62.88 $154,654.20
8022.00 HYDRATED LIME 5,862.15 TON $159.22 $933,351.57
8022.12 HYDRATED LIME FOR ASPHALT MIXTURES 9,703.48 TON $114.59 $1,111,932.22
8022.14 HYDRATED LIME FOR ASPHALT MIXTURES FOR STATE MAINTENANCE PATCHING 218.90 TON $77.15 $16,887.59
8022.15 HYDRATED LIME/WARM MIX ASPHALT FOR STATE MAINTENANCE PATCHING 15,900.00 EACH $1.18 $18,822.50
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8022.20 HYDRATED LIME/WARM MIX ASPHALT 555,766.96 EACH $1.35 $748,656.03
8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE 3,224.11 CY $22.13 $71,340.93
8024.75 SELECT GRANULAR BACKFILL FOR MSE WALL 3,908.00 CY $10.00 $39,080.00
8028.01 FOUNDATION COURSE REPLACEMENT 1,122.55 CY $140.77 $158,016.06
8029.00 AGGREGATE FOUNDATION COURSE 1,284.00 SY $8.50 $10,914.00
8029.25 FOUNDATION COURSE 1,013,775.00 SY $2.71 $2,748,433.59
8029.26 FOUNDATION COURSE 41,397.00 SY $8.97 $371,131.50
8029.84 BITUMINOUS FOUNDATION COURSE 4" 502.00 SY $3.00 $1,506.00
8029.86 BITUMINOUS FOUNDATION COURSE 6" 1,972.00 SY $3.00 $5,916.00
8029.88 BITUMINOUS FOUNDATION COURSE 8" 24,215.00 SY $4.80 $116,232.00
8032.04 CRUSHED CONCRETE FOUNDATION COURSE 4" 222.00 SY $10.50 $2,331.00
8051.00 SOIL BINDER 2,118.00 CY $36.00 $76,248.00
8060.01 GRANULAR SUBDRAIN, TYPE A 140.00 EACH $257.01 $35,982.00
8060.02 GRANULAR SUBDRAIN, TYPE B 151.00 EACH $110.00 $16,610.00
8060.05 GRANULAR SUBDRAIN 3,789.00 EACH $120.33 $455,936.66
8060.06 LONGITUDINAL SUBDRAIN 750.00 LF $16.35 $12,262.50
8070.05 MINERAL FILLER FOR MICROSURFACING 494.00 TON $165.89 $81,950.00
8090.00 GRANULAR FILL 146.00 CY $36.78 $5,370.00
8090.04 REMOVE AND SALVAGE GRANULAR FILL 6,170.00 CY $4.31 $26,592.70
8091.00 GRANULAR BACKFILL 7,636.40 CY $33.44 $255,338.36
8091.03 SELECT GRANULAR BACKFILL 49.00 CY $41.50 $2,033.50
8092.03 AGGREGATE BEDDING 1,418.00 TON $17.89 $25,364.40
8093.02 SAND BLANKET 7,238.00 TON $15.95 $115,446.10
8101.00 SUBGRADE STABILIZATION 146.70 STA $620.00 $90,954.00
8101.50 STABILIZED SUBGRADE 561,071.00 SY $2.01 $1,125,218.15
8110.50 HYDRATED LIME SLURRY STABILIZATION 1,981.13 STA $676.75 $1,340,725.34
8111.00 SHOULDER SUBGRADE PREPARATION 897.71 STA $124.27 $111,557.88
9001.90 ULTRATHIN BONDED ASPHALT WEARING COURSE 5,340.00 TON $56.17 $299,947.80
9002.10 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR 40,150.00 TON $30.53 $1,225,740.00
9002.12 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPS 450.00 TON $19.80 $8,908.00
9002.13 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPR (FINE) 5,100.00 TON $38.22 $194,909.00
9002.14 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE SPH 1,850.00 TON $23.21 $42,936.50
9002.15 ASPHALTIC CONCRETE FOR STATE MAINTENANCE PATCHING, TYPE GGCRM 500.00 TON $45.04 $22,520.00
9003.45 ASPHALTIC CONCRETE, TYPE GGCRM 10,920.00 TON $45.04 $491,836.80
9004.89 COLD IN-PLACE RECYCLING 1,169.67 STA $604.05 $706,535.92
9004.91 HOT IN-PLACE RECYCLING 1,348.06 STA $998.91 $1,346,585.24
9005.23 ASPHALTIC CONCRETE, TYPE SPS 295,071.00 TON $22.16 $6,539,530.30
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9005.69 ASPHALTIC CONCRETE, TYPE RLC 109.00 TON $46.50 $5,068.50
9005.70 ASPHALTIC CONCRETE, TYPE LC 55,094.50 TON $32.73 $1,802,974.65
9005.75 ASPHALTIC CONCRETE, TYPE SPR 1,328,226.39 TON $30.41 $40,387,548.62
9005.76 ASPHALTIC CONCRETE, TYPE SPR (FINE) 172,563.00 TON $32.87 $5,671,842.65
9005.82 ASPHALTIC CONCRETE, TYPE SPH 279,627.90 TON $33.13 $9,264,195.33
9005.90 ASPHALTIC CONCRETE, TYPE SPH (0.5) 33,596.00 TON $32.60 $1,095,229.60
9009.00 PLACEMENT OF ASPHALTIC CONCRETE FOR DRIVEWAYS AND INTERSECTIONS 276,707.10 SY $3.77 $1,043,332.02
9009.15 MICROSURFACING PLACEMENT 5,528.01 STA $232.82 $1,287,013.13
9009.75 TEMPORARY SURFACING 22,236.00 SY $42.23 $939,023.20
9009.78 TEMPORARY SURFACING 12,448.00 SY $41.00 $510,368.00
9009.86 SURFACING 6" 48,659.00 SY $21.86 $1,063,671.34
9009.87 SURFACING 8" 9,477.00 SY $28.75 $272,427.07
9009.88 SURFACING 10" 7,531.00 SY $42.27 $318,304.40
9010.50 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR 29,830.00 TON $45.31 $1,351,688.90
9010.51 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPS 2,850.00 TON $47.40 $135,090.00
9010.55 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPR (FINE) 2,550.00 TON $52.83 $134,707.00
9010.56 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH 1,900.00 TON $59.81 $113,643.00
9010.57 ASPHALTIC CONCRETE FOR PATCHING, TYPE GGCRM 400.00 TON $85.04 $34,016.00
9010.58 ASPHALTIC CONCRETE FOR PATCHING, TYPE SPH (0.5) 500.00 TON $52.00 $26,000.00
9020.89 PERFORMANCE GRADED BINDER (52-34) FOR STATE MAINTENANCE PATCHING 17.10 TON $587.65 $10,048.88
9020.92 PERFORMANCE GRADED BINDER (58-28) FOR STATE MAINTENANCE PATCHING 42.50 TON $820.00 $34,850.00
9020.95 PERFORMANCE GRADED BINDER (64-34) FOR STATE MAINTENANCE PATCHING 1,584.90 TON $703.50 $1,114,971.30
9020.97 PERFORMANCE GRADED BINDER (70-34) FOR STATE MAINTENANCE PATCHING 79.60 TON $774.14 $61,621.50
9021.03 PERFORMANCE GRADED BINDER (58-28) 962.20 TON $820.00 $789,004.00
9021.06 PERFORMANCE GRADED BINDER (70-34) 14,898.29 TON $758.39 $11,298,723.29
9021.12 PERFORMANCE GRADED BINDER (52-34) 11,881.37 TON $613.38 $7,287,821.83
9021.13 PERFORMANCE GRADED BINDER (64-34) 58,495.32 TON $703.68 $41,162,259.83
9030.00 CONSTRUCTING ASPHALTIC CONCRETE CURB 49,684.00 LF $4.84 $240,523.47
9034.00 PREPARATION OF INTERSECTIONS AND DRIVEWAYS 40,293.00 SY $3.33 $134,217.79
9035.00 PREPARE  EXPANSION RELIEF JOINT 78.00 LF $30.00 $2,340.00
9052.03 ARMOR COAT EMULSIFIED ASPHALT 51,850.00 GAL $3.45 $178,882.50
9052.10 EMULSIFIED ASPHALT FOR MICROSURFACING 832,120.00 GAL $2.21 $1,843,074.70
9052.15 EMULSIFIED ASPHALT FOR HYDRATED LIME SLURRY STABILIZATION 500,697.00 GAL $2.08 $1,042,281.67
9053.00 TACK COAT 2,235,569.77 GAL $1.85 $4,125,055.05
9053.20 FOG SEAL 266,667.00 GAL $1.92 $512,392.90
9053.90 EMULSIFIED ASPHALT FOR COLD IN-PLACE RECYCLING 291,520.00 GAL $2.15 $626,768.00
9053.92 EMULSIFIED ASPHALT FOR HOT IN-PLACE RECYCLING 98,090.00 GAL $3.80 $372,902.50
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9110.01 RENTAL OF LOADER, FULLY OPERATED 6,270.00 HOUR $71.45 $448,008.95
9110.02 RENTAL OF MOTOR GRADER, FULLY OPERATED 3,290.00 HOUR $69.93 $230,064.40
9110.03 RENTAL OF DUMP TRUCK, FULLY OPERATED 6,270.00 HOUR $65.57 $411,137.70
9110.07 RENTAL OF SKID LOADER, FULLY OPERATED 6,270.00 HOUR $59.09 $370,463.80
9110.27 RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FULLY OPERATED 3,020.00 HOUR $117.40 $354,543.30
9110.30 RENTAL OF GENERATOR 500.00 HOUR $25.80 $12,900.00
9111.00 WATER 16,049.88 MGAL $25.51 $409,407.25
9111.13 WATER FOR FLY ASH STABILIZED BITUMINOUS 1,950.00 MGAL $22.73 $44,320.00
9111.14 WATER FOR CEMENT STABILIZED BITUMINOUS 1,328.00 MGAL $54.44 $72,300.00
9111.25 WATER FOR COLD IN-PLACE RECYCLING, APPLIED 347.00 MGAL $10.00 $3,470.00
9140.00 JOINT SEALING - ASPHALT TO CONCRETE 3,030.26 STA $38.25 $115,908.02
9140.30 FLY ASH SLURRY INJECTION 1,055.00 TON $85.91 $90,633.75
9140.32 INJECTION HOLES 8,440.00 EACH $22.70 $191,596.00
9140.40 CRACK SEALING BITUMINOUS SURFACING 1,357,506.00 LF $0.39 $523,318.80
9150.00 CRACKING AND SEATING CONCRETE PAVEMENT 154,957.42 SY $0.59 $90,972.68
9170.00 EARTH SHOULDER CONSTRUCTION 36,794.77 STA $91.15 $3,353,916.46
9170.50 MEDIAN CONSTRUCTION 98.00 STA $478.22 $46,866.00
9171.10 RECONSTRUCT GUTTER DEPRESSION 31.00 EACH $1,150.00 $35,650.00
9173.11 WIDENING 3,073.80 STA $42.89 $131,848.47
9173.15 TRENCHED WIDENING 10,142.50 STA $56.72 $575,258.02
9173.20 SUBGRADE PREPARATION 887,626.17 SY $1.35 $1,195,114.27
9179.02 REMOVE AND SALVAGE ASPHALT MILLINGS 6,156.00 SY $3.58 $22,038.48
9179.23 COLD MILLING, CLASS 3 23,476.60 STA $275.83 $6,475,624.45
9179.24 COLD MILLING, CLASS 4 300.90 STA $652.34 $196,290.24
9179.25 COLD MILLING, CLASS 5 523.90 STA $61.17 $32,046.96
9179.31 COLD MILLING, CLASS 1 489.00 SY $16.49 $8,063.61
9179.33 COLD MILLING, CLASS 3 442,794.00 SY $2.11 $932,411.05
9179.34 COLD MILLING, CLASS 4 238,343.54 SY $2.50 $596,253.37
9179.35 COLD MILLING, CLASS 5 157,001.00 SY $6.42 $1,007,554.97
9179.43 COLD MILLING, CLASS 3 14,733.83 STA $106.71 $1,572,182.62
9179.52 COLD MILLING, CLASS 3 37,588.00 SY $0.91 $34,309.40
9179.53 COLD MILLING, CLASS 3 43,119.00 SY $0.68 $29,320.92
9179.63 COLD MILLING, CLASS 3 5,140.63 STA $147.73 $759,416.48
9179.65 COLD MILLING, CLASS 3 293.93 STA $290.77 $85,468.17
9179.75 MILLING FOR ASPHALTIC CONCRETE INLAY 19.00 EACH $2,140.53 $40,670.16
9179.80 MILLING CONCRETE FOR INLAYS 80.00 EACH $1,940.22 $155,217.54
9185.50 MILLING CONCRETE CURB 197.00 LF $30.61 $6,030.00
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9185.76 RUMBLE STRIPS, ASPHALT 30,161.58 STA $8.28 $249,784.64
9185.77 RUMBLE STRIPS, CONCRETE 3,855.04 STA $28.13 $108,438.58
9185.85 RUMBLE STRIPS, ASPHALT 8" 8,770.93 STA $7.72 $67,679.77
9185.86 RUMBLE STRIPS, CONCRETE 8" 1,633.00 STA $9.31 $15,199.46
9186.00 CONCRETE SURFACE MILLING 354,095.00 SY $2.32 $821,110.70
9186.01 CONCRETE SURFACE MILLING 3.50 STA $450.00 $1,575.00
9186.02 CONCRETE SURFACE MILLING 439,951.00 SY $1.41 $618,695.78
9188.01 BITUMINOUS SURFACE COURSE 1,810.00 SY $25.03 $45,310.53
9188.50 SURFACING UNDER GUARDRAIL 61,969.00 SY $32.53 $2,016,087.74
9190.00 FLY ASH STABILIZED BITUMINOUS 833.47 STA $838.90 $699,201.81
9190.01 FLY ASH STABILIZED BITUMINOUS 147.98 STA $755.00 $111,724.90
9190.12 CEMENT STABILIZED BITUMINOUS 1,347.86 STA $679.53 $915,908.46
9190.15 CEMENT STABILIZED BITUMINOUS 10,529.00 SY $2.80 $29,481.20
9190.30 REPULVERIZATION & AERATION 481.85 STA $510.00 $245,743.50
9190.50 FLY ASH 28,726.18 TON $47.85 $1,374,412.14
9190.61 CEMENT 5,265.74 TON $130.26 $685,910.38
9206.00 FABRIC REINFORCEMENT CRACK REPAIR 167,313.60 LF $3.61 $604,763.04
9206.29 NON-WOVEN PAVEMENT OVERLAY FABRIC 19,290.00 SY $2.33 $45,030.93
9300.38 RAP INCENTIVE PAYMENT 3,699,340.70 EACH $1.00 $3,699,340.70
9300.50 ASPHALT PAVEMENT SMOOTHNESS TESTING 6.27 MILE/LS $3,205.00 $12,820.00
9300.52 ASPHALT PAVEMENT SMOOTHNESS TESTING I/D 535.01 MILE/LS $4,539.13 $299,582.67
A001.01 PULL BOX, TYPE PB-1 14.00 EACH $763.29 $10,686.00
A001.02 PULL BOX, TYPE PB-1A 19.00 EACH $662.33 $12,584.30
A001.05 PULL BOX, TYPE PB-2 6.00 EACH $1,103.33 $6,620.00
A001.06 PULL BOX, TYPE PB-2A 10.00 EACH $980.00 $9,800.00
A001.12 PULL BOX, TYPE PB-5 60.00 EACH $410.14 $24,608.67
A001.16 PULL BOX, TYPE PB-6 78.00 EACH $541.61 $42,245.43
A001.17 PULL BOX, TYPE PB-7 6.00 EACH $1,010.00 $6,060.00
A001.20 PULL BOX, TYPE PB-8 4.00 EACH $1,199.25 $4,797.00
A001.21 PULL BOX, TYPE PB-10 8.00 EACH $2,049.88 $16,399.00
A001.35 PULL BOX, TYPE FOR-27 12.00 EACH $929.50 $11,154.00
A001.50 PULL BOX 11.00 EACH $657.02 $7,227.27
A002.30 VEHICLE PRIORITY CONTROL SYSTEM 1.00 LS $3,640.00 $3,640.00
A002.31 VEHICLE PRIORITY CONTROL SYSTEM 1.00 LS $3,630.00 $3,630.00
A002.33 PREEMPTION CONTROL SYSTEM 1.00 EACH $6,826.14 $6,826.14
A002.42 EMERGENCY VEHICLE PREEMPTION SYSTEM 3.00 EACH $10,500.00 $31,500.00
A003.00 FLASHING BEACON 2.00 EACH $3,045.00 $6,090.00
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A003.10 TRAFFIC SIGNAL, TYPE TS-1 475.00 EACH $493.89 $234,598.43
A003.20 TRAFFIC SIGNAL, TYPE TS-1A 336.00 EACH $374.61 $125,870.34
A004.00 TRAFFIC SIGNAL, TYPE TS-1 56.00 EACH $747.97 $41,886.28
A004.04 TRAFFIC SIGNAL, TYPE TS-1LL 12.00 EACH $1,143.72 $13,724.58
A004.08 TRAFFIC SIGNAL, TYPE TS-1LL 44.00 EACH $722.91 $31,808.00
A004.10 TRAFFIC SIGNAL, TYPE TS-1A 19.00 EACH $602.28 $11,443.26
A004.20 TRAFFIC SIGNAL, TYPE TS-1L 14.00 EACH $597.21 $8,361.00
A004.21 TRAFFIC SIGNAL, TYPE TS-1L 3.00 EACH $750.00 $2,250.00
A004.24 TRAFFIC SIGNAL, TYPE TS-1RC 2.00 EACH $791.00 $1,582.00
A004.25 TRAFFIC SIGNAL, TYPE TS-1RCA 1.00 EACH $593.00 $593.00
A004.26 TRAFFIC SIGNAL, TYPE TS-1R 3.00 EACH $825.00 $2,475.00
A004.28 TRAFFIC SIGNAL, TYPE TS-1RR 22.00 EACH $815.44 $17,939.58
A004.29 TRAFFIC SIGNAL, TYPE TS-1RR 3.00 EACH $1,000.00 $3,000.00
A004.30 TRAFFIC SIGNAL, TYPE TS-4 1.00 EACH $1,928.00 $1,928.00
A004.40 TRAFFIC SIGNAL, TYPE TS-2 4.00 EACH $565.00 $2,260.00
A004.42 TRAFFIC SIGNAL, TYPE T12 6.00 EACH $196.00 $1,176.00
A005.28 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 14.00 EACH $11,869.94 $166,179.16
A005.29 TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 3.00 EACH $15,344.00 $46,032.00
A005.50 TRAFFIC SIGNAL CONTROLLER, TYPE NEMA 1.00 EACH $13,100.00 $13,100.00
A005.60 UPGRADE 1.00 EACH $3,375.00 $3,375.00
A005.82 WIRELESS INTERCONNECT RADIO SYSTEM 5.00 LS $14,725.52 $73,627.59
A005.85 GPS UNIT 2.00 EACH $2,925.00 $5,850.00
A005.89 CABINET 3.00 EACH $7,163.33 $21,490.00
A006.14 PEDESTRIAN SIGNAL, TYPE PS-1 894.00 EACH $355.18 $317,528.10
A006.15 PEDESTRIAN SIGNAL, TYPE PS-1 2,286.00 EACH $121.50 $277,754.00
A006.50 RADAR VEHICLE DETECTION SYSTEM 5.00 LS $20,269.60 $101,348.00
A006.51 RADAR VEHICLE DETECTION SYSTEM 2.00 LS $14,977.50 $29,955.00
A006.52 RADAR VEHICLE DETECTION SYSTEM 1.00 LS $14,555.00 $14,555.00
A006.53 RADAR VEHICLE DETECTION SYSTEM 1.00 LS $8,457.00 $8,457.00
A006.54 RADAR VEHICLE DETECTION SYSTEM 1.00 LS $8,457.00 $8,457.00
A006.70 PEDESTRIAN PUSHBUTTON, TYPE PPB 104.00 EACH $154.61 $16,079.62
A006.74 PEDESTAL POLE 1.00 EACH $965.00 $965.00
A006.76 PEDESTAL POLE, TYPE PP-4 9.00 EACH $831.78 $7,486.00
A006.77 PEDESTAL POLE, TYPE PP-5 3.00 EACH $845.00 $2,535.00
A006.80 PEDESTAL POLE, TYPE PP-8 2.00 EACH $1,056.00 $2,112.00
A006.83 PEDESTAL POLE, TYPE PP-12 2.00 EACH $1,332.00 $2,664.00
A006.84 PEDESTAL POLE, TYPE PP-10 12.00 EACH $983.25 $11,799.00
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A006.86 PEDESTAL POLE, TYPE PP-12 1.00 EACH $1,000.00 $1,000.00
A006.93 VEHICLE DETECTOR, TYPE C PREFORMED 3.00 EACH $380.00 $1,140.00
A006.94 VEHICLE DETECTOR, TYPE D PREFORMED 2.00 EACH $400.00 $800.00
A006.95 VEHICLE DETECTOR, TYPE E PREFORMED 3.00 EACH $430.00 $1,290.00
A006.98 VEHICLE DETECTOR, TYPE A PREFORMED 122.00 EACH $263.69 $32,170.00
A007.00 VEHICLE DETECTOR, TYPE B PREFORMED 20.00 EACH $291.10 $5,822.00
A007.08 VEHICLE DETECTOR, TYPE TD-3 12.00 EACH $681.67 $8,180.00
A007.27 VEHICLE DETECTOR 23.00 EACH $374.25 $8,607.77
A007.31 VEHICLE DETECTOR 69.00 EACH $1,054.89 $72,787.29
A007.32 STREET LIGHTING UNIT 2.00 EACH $1,865.00 $3,730.00
A007.38 RADAR VEHICLE DETECTOR 4.00 EACH $5,735.00 $22,940.00
A007.39 RADAR VEHICLE DETECTOR COMMUNICATION/POWER CABLE 332.00 LF $1.25 $415.00
A008.05 STREET LIGHTING UNIT, TYPE SL-A-40-12-0.25F 13.00 EACH $2,137.20 $27,783.60
A008.22 STREET LIGHTING UNIT, TYPE SL-BT-30-1-0.25 10.00 EACH $2,080.00 $20,800.00
A008.57 STREET LIGHTING UNIT, TYPE SL-BT-35-8-0.25 18.00 EACH $2,000.00 $36,000.00
A008.69 STREET LIGHTING UNIT TYPE SL-S-40-4-0.20 12.00 EACH $2,553.79 $30,645.48
A008.99 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 86.00 EACH $2,235.70 $192,270.32
A009.11 STREET LIGHTING UNIT, TYPE SL-A-40-12-0.25 12.00 EACH $2,500.00 $30,000.00
A009.14 STREET LIGHTING UNIT, TYPE SL-BT-40-12-0.25 31.00 EACH $2,514.88 $77,961.35
A009.15 STREET LIGHT UNIT, TYPE SL-BT-40-12-0.25F 11.00 EACH $2,666.40 $29,330.40
A010.05 LUMINAIRE, TYPE HPS-200 16.00 EACH $353.00 $5,648.00
A010.07 LUMINAIRE, TYPE HPS-400 7.00 EACH $591.71 $4,142.00
A010.09 LUMINAIRE, TYPE HPS-200W 15.00 EACH $338.84 $5,082.58
A010.54 LUMINAIRE 4.00 EACH $304.00 $1,216.00
A010.60 UNDERDECK LUMINAIRE, TYPE UD-100 24.00 EACH $364.83 $8,755.92
A010.70 LUMINAIRE 11.00 EACH $284.73 $3,132.00
A010.71 LUMINAIRE 3.00 EACH $333.00 $999.00
A011.00 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-12 4.00 EACH $6,360.49 $25,441.96
A011.03 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE,TYPE CMP-20-12 2.00 EACH $5,311.50 $10,623.00
A011.04 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-8 1.00 EACH $6,610.00 $6,610.00
A011.08 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-12 4.00 EACH $5,241.00 $20,964.00
A011.13 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-25-0 1.00 EACH $5,600.00 $5,600.00
A011.19 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-30-8 2.00 EACH $6,770.00 $13,540.00
A011.32 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-0 1.00 EACH $6,875.00 $6,875.00
A011.39 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-8 1.00 EACH $7,110.00 $7,110.00
A011.40 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-12 3.00 EACH $5,622.75 $16,868.26
A011.48 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35-0 1.00 EACH $6,343.00 $6,343.00
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A011.52 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-35/30-12 1.00 EACH $8,916.00 $8,916.00
A011.53 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40/30-0 1.00 EACH $10,574.00 $10,574.00
A011.54 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-0 2.00 EACH $7,046.31 $14,092.62
A011.59 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-8 1.00 EACH $7,210.00 $7,210.00
A011.65 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-40-12 6.00 EACH $6,366.74 $38,200.45
A011.79 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-0-0 2.00 EACH $5,927.50 $11,855.00
A011.84 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55/20-12 1.00 EACH $13,461.00 $13,461.00
A011.86 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-0 1.00 EACH $420.00 $420.00
A011.87 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55/35-12 1.00 EACH $10,150.00 $10,150.00
A011.89 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-0 3.00 EACH $9,498.52 $28,495.56
A011.91 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-0 1.00 EACH $12,950.00 $12,950.00
A012.05 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-45-12 1.00 EACH $8,961.00 $8,961.00
A012.39 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-0 1.00 EACH $9,813.00 $9,813.00
A012.42 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-0 1.00 EACH $10,976.73 $10,976.73
A012.60 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-50-12 1.00 EACH $11,810.00 $11,810.00
A012.80 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-55-12 1.00 EACH $12,744.00 $12,744.00
A012.90 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE, TYPE CMP-60-12 4.00 EACH $11,108.00 $44,432.00
A012.98 COMBINATION MAST ARM SIGNAL AND LIGHTING POLE,  TYPE CMP-70-12 1.00 EACH $13,300.00 $13,300.00
A014.48 WOOD POLE 11.00 EACH $2,505.12 $27,556.32
A014.50 WOOD POLE 6.00 EACH $2,099.17 $12,595.00
A014.56 POLE 2.00 EACH $5,970.00 $11,940.00
A014.75 METER PEDESTAL 4.00 EACH $1,258.75 $5,035.00
A015.10 LED LANE CONTROL LIGHT, 14.00 EACH $619.00 $8,666.00
A015.11 LED LANE CONTROL LIGHT, 14.00 EACH $537.00 $7,518.00
A015.12 LED LANE CONTROL LIGHT, 14.00 EACH $984.00 $13,776.00
A015.20 LED TRAFFIC SIGNAL, TYPE 12" RED, SPANWIRE 231.00 EACH $42.46 $9,808.26
A015.21 LED TRAFFIC SIGNAL, TYPE 12" YELLOW, SPANWIRE 229.00 EACH $44.79 $10,256.91
A015.22 LED TRAFFIC SIGNAL, TYPE 12" GREEN, SPANWIRE 216.00 EACH $44.50 $9,612.00
A015.23 LED TRAFFIC SIGNAL, TYPE 12" YELLOW ARROW, SPANWIRE 7.00 EACH $46.54 $325.78
A015.24 LED TRAFFIC SIGNAL, TYPE 12" GREEN ARROW, SPANWIRE 7.00 EACH $48.35 $338.45
A016.38 MAST ARM SIGNAL POLE, TYPE MP-15 2.00 EACH $4,586.00 $9,172.00
A016.39 MAST ARM SIGNAL POLE 1.00 EACH $11,400.00 $11,400.00
A016.40 MAST ARM SIGNAL POLE, TYPE MP-20 6.00 EACH $5,545.70 $33,274.19
A016.45 MAST ARM SIGNAL POLE, TYPE MP-25 2.00 EACH $6,134.07 $12,268.14
A016.46 MAST ARM SIGNAL POLE, TYPE MP-25-20 1.00 EACH $7,199.67 $7,199.67
A016.50 MAST ARM SIGNAL POLE, TYPE MP-30 3.00 EACH $5,295.00 $15,885.00
A016.55 MAST ARM SIGNAL POLE, TYPE MP-35 2.00 EACH $5,858.00 $11,716.00
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A016.60 MAST ARM SIGNAL POLE, TYPE MP-40 6.00 EACH $5,681.50 $34,089.00
A016.65 MAST ARM SIGNAL POLE, TYPE MP-45 3.00 EACH $7,266.67 $21,800.00
A016.70 MAST ARM SIGNAL POLE, TYPE MP-50 2.00 EACH $8,299.50 $16,599.00
A016.75 MAST ARM SIGNAL POLE, TYPE MP-55 2.00 EACH $10,106.50 $20,213.00
A016.80 MAST ARM SIGNAL POLE, TYPE MP-60 1.00 EACH $8,500.00 $8,500.00
A018.83 REINFORCING STEEL 1,100.00 LB $3.00 $3,300.00
A019.05 LED TRAFFIC SIGNAL, TYPE 12" RED 1,448.00 EACH $43.27 $62,653.16
A019.06 LED TRAFFIC SIGNAL MODULE, TYPE 12" RED 10.00 EACH $94.00 $940.00
A019.07 LED TRAFFIC SIGNAL, TYPE 12" YELLOW 2,880.00 EACH $44.79 $128,995.20
A019.08 LED TRAFFIC SIGNAL MODULE, TYPE 12" YELLOW 10.00 EACH $102.80 $1,028.00
A019.10 LED TRAFFIC SIGNAL, TYPE 12" GREEN 1,354.00 EACH $45.65 $61,812.00
A019.11 LED TRAFFIC SIGNAL MODULE, TYPE 12" GREEN 10.00 EACH $104.60 $1,046.00
A019.14 LED TRAFFIC SIGNAL MODULE, TYPE 12" RED ARROW 2.00 EACH $85.00 $170.00
A019.15 LED TRAFFIC SIGNAL, TYPE 12" RED ARROW 14.00 EACH $50.73 $710.22
A019.16 LED TRAFFIC SIGNAL, TYPE 12" YELLOW ARROW 265.00 EACH $46.54 $12,333.10
A019.17 LED TRAFFIC SIGNAL, TYPE 12" GREEN ARROW 144.00 EACH $64.93 $9,349.62
A019.19 LED TRAFFIC SIGNAL MODULE, TYPE 12" YELLOW ARROW 2.00 EACH $90.00 $180.00
A019.20 LED TRAFFIC SIGNAL MODULE, TYPE 12" GREEN ARROW 2.00 EACH $92.00 $184.00
A019.21 LED PEDESTRIAN SIGNAL MODULE, TYPE COUNTDOWN 782.00 EACH $195.00 $152,490.00
A020.10 LIGHTING CONTROL CENTER, TYPE D 3.00 EACH $983.33 $2,950.00
A020.30 LIGHTING CONTROL CENTER, TYPE R 13.00 EACH $1,897.16 $24,663.03
A020.50 LIGHTING CONTROL CENTER, TYPE RU 1.00 EACH $2,000.00 $2,000.00
A020.75 LIGHTING CONTROL CENTER 2.00 EACH $4,240.00 $8,480.00
A025.08 SIGNAL STRUCTURE 1.00 EACH $115,999.00 $115,999.00
A030.03 SERVICE DISCONNECT 5.00 EACH $1,621.00 $8,105.00
A030.04 SERVICE DISCONNECT PEDESTAL 19.00 EACH $3,070.20 $58,333.71
A030.90 TELEPHONE DROP 1.00 EACH $962.00 $962.00
A065.46 1/2-INCH CONDUIT IN TRENCH 1,018.00 LF $2.96 $3,018.34
A065.50 1 1/4-INCH PVC CONDUIT 81.00 LF $11.55 $935.55
A065.51 1 1/2-INCH  PVC CONDUIT 309.00 LF $4.33 $1,339.25
A065.69 1 1/2 INCH PVC CONDUIT IN TRENCH 100.00 LF $2.50 $250.00
A065.70 2-INCH PVC CONDUIT IN TRENCH 20.00 LF $3.00 $60.00
A065.91 1 1/2 INCH PVC CONDUIT JACKED 5,800.00 LF $7.00 $40,600.00
A069.11 2-INCH CONDUIT ON STRUCTURE 190.00 LF $32.70 $6,213.00
A069.13 4-INCH CONDUIT ON STRUCTURE 3,230.00 LF $22.35 $72,190.50
A069.14 1-INCH CONDUIT IN TRENCH 62.00 LF $6.99 $433.20
A070.10 1 1/2-INCH CONDUIT IN TRENCH 27,532.50 LF $2.42 $66,568.30
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A070.13 2" CONDUIT IN TRENCH 2,371.00 LF $3.33 $7,899.50
A070.14 2-INCH CONDUIT IN TRENCH 9,258.00 LF $5.10 $47,206.66
A070.18 3-INCH CONDUIT IN TRENCH 10,089.00 LF $5.58 $56,301.13
A070.22 4-INCH CONDUIT IN TRENCH 1,481.00 LF $5.91 $8,756.00
A072.10 1 1/2-INCH CONDUIT UNDER ROADWAY 3,318.00 LF $3.45 $11,439.75
A072.14 2-INCH CONDUIT UNDER ROADWAY 1,091.00 LF $6.34 $6,921.65
A072.18 3-INCH CONDUIT UNDER ROADWAY 199.00 LF $4.75 $945.25
A072.20 4-INCH CONDUIT UNDER ROADWAY 375.00 LF $7.83 $2,936.25
A073.12 2-INCH CONDUIT UNDER SIDEWALK 10.00 LF $10.00 $100.00
A073.23 3-INCH CONDUIT UNDER SIDEWALK 10.00 LF $19.00 $190.00
A074.10 1-INCH CONDUIT, JACKED 45.00 LF $14.00 $630.00
A074.11 1 1/4-INCH CONDUIT, JACKED 76.00 LF $15.40 $1,170.40
A074.12 1 1/2-INCH CONDUIT, JACKED 1,265.00 LF $11.62 $14,697.80
A074.14 2-INCH CONDUIT, JACKED 7,741.00 LF $13.41 $103,771.10
A074.18 3-INCH CONDUIT, JACKED 5,424.00 LF $17.58 $95,336.69
A074.20 4-INCH CONDUIT, JACKED 1,724.00 LF $15.77 $27,193.80
A074.90 CAT5E ETHERNET CABLE 75.00 LF $1.50 $112.50
A077.12 2/C #14 AWG TRAFFIC SIGNAL CABLE 2,999.00 LF $1.73 $5,177.85
A077.13 3/C #14 AWG TRAFFIC SIGNAL CABLE 3,846.00 LF $1.67 $6,409.75
A077.15 5/C #14 AWG TRAFFIC SIGNAL CABLE 125.00 LF $2.34 $292.40
A077.17 7/C #14 AWG TRAFFIC SIGNAL CABLE 2,023.00 LF $2.17 $4,398.98
A077.18 7/C #14 AWG TRAFFIC SIGNAL CABLE 158.00 LF $2.40 $379.20
A077.22 12/C #14 AWG TRAFFIC SIGNAL CABLE 4,455.00 LF $3.04 $13,524.35
A077.26 16/C #14 AWG TRAFFIC SIGNAL CABLE 9,764.00 LF $3.98 $38,903.06
A078.12 2/C #16 AWG PEDESTRIAN PUSHBUTTON LEAD-IN CABLE 15,884.00 LF $0.98 $15,493.06
A078.90 LEAD-IN CABLE 2,586.00 LF $2.08 $5,380.80
A079.00 2/C DETECTOR LEAD-IN CABLE 5,797.00 LF $1.06 $6,172.93
A079.01 2/C #14 AWG DETECTOR LEAD-IN CABLE 7,291.00 LF $1.46 $10,637.35
A079.06 CAMERA DETECTOR CABLE 490.00 LF $2.10 $1,029.00
A079.10 EMERGENCY DETECTOR CABLE 54.00 LF $1.75 $94.50
A079.14 FIBER OPTIC COMMUNICATION CABLE 16,131.00 LF $2.50 $40,327.50
A079.15 FIBER OPTIC CABLE 9,100.00 LF $2.45 $22,258.00
A079.22 TRACER WIRE 7,636.00 LF $0.71 $5,417.40
A079.25 12 STRAND SINGLE MODE FIBER 3,065.00 LF $1.50 $4,597.50
A079.33 #8 AWG CU CONDUCTOR 120.00 LF $1.93 $231.60
A079.34 #10 AWG CU CONDUCTOR 304.00 LF $1.10 $334.40
A079.35 #12 AWG CU CONDUCTOR 5.00 LF $1.98 $9.90
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A079.41 #4 GROUNDING CONDUCTOR 1,015.00 LF $2.67 $2,710.05
A079.43 #8 GROUNDING CONDUCTOR 9,381.00 LF $1.05 $9,820.19
A079.44 #10 GROUNDING CONDUCTOR 152.00 LF $1.38 $209.76
A079.45 #12 GROUNDING CONDUCTOR 10.00 LF $1.21 $12.10
A079.48 GROUND ROD 6.00 EACH $118.67 $712.00
A079.49 LOCATE STICK 3.00 EACH $240.00 $720.00
A079.50 GROUNDING CONDUCTOR 11,037.00 LF $0.88 $9,687.84
A079.51 GROUNDING CONDUCTOR 100.00 LF $0.60 $60.00
A079.55 SERVICE CABLE 10,035.00 LF $2.12 $21,313.10
A079.60 STREET LIGHTING CABLE 351.00 LF $2.08 $730.08
A079.63 SUPPORT CABLE 2,110.00 LF $3.63 $7,650.59
A079.64 TETHER CABLE 1,469.00 LF $2.39 $3,511.10
A079.67 SERVICE ENTRANCE CABLE 7,200.00 LF $1.52 $10,914.00
A079.68 SERVICE ENTRANCE CABLE 300.00 LF $1.29 $387.00
A079.90 #6 CIRCUIT GROUND CABLE 118.00 LF $2.60 $306.80
A079.91 #8 CIRCUIT GROUND CABLE 590.00 LF $2.10 $1,239.00
A080.10 STREET LIGHTING CABLE, NO. 2 USE 5,458.00 LF $2.40 $13,099.20
A080.15 STREET LIGHTING CABLE, NO. 4 USE 6,380.00 LF $1.35 $8,600.80
A080.21 STREET LIGHTING CABLE, NO. 6 USE ALUMINUM 24.00 LF $2.95 $70.80
A080.22 STREET LIGHTING CABLE, NO. 6 BARE 36,658.50 LF $0.88 $32,410.33
A080.24 STREET LIGHTING CABLE, NO. 6 USE 87,403.00 LF $1.15 $100,939.74
A080.28 STREET LIGHTING CABLE, NO. 6 3/C 6,543.00 LF $3.32 $21,734.29
A080.30 STREET LIGHTING CABLE, NO. 8 BARE 323.00 LF $2.10 $678.30
A080.32 STREET LIGHTING CABLE, NO. 8 USE 1,159.00 LF $2.12 $2,454.80
A080.35 STREET LIGHTING CABLE, NO. 10 USE 1,010.00 LF $0.97 $979.70
A080.38 STREET LIGHTING CABLE, NO. 10 BARE 505.00 LF $0.91 $459.55
A081.00 6 PAIR COMMUNICATION CABLE 3,495.00 LF $2.57 $8,972.85
A081.10 2 PAIR COMMUNICATION CABLE 1,025.00 LF $2.53 $2,596.56
A081.20 36 STRAND SINGLE MODE FIBER OPTIC CABLE 11,022.00 LF $2.69 $29,703.45
A081.24 FIBER OPTIC 12.00 EACH $762.83 $9,154.00
A081.26 TERMINAL FUSION SPLICE POINT 5.00 EACH $1,520.40 $7,602.00
A081.28 INTERMEDIATE FUSION SPLICE POINT 2.00 EACH $2,100.00 $4,200.00
A081.29 CONSOLIDATION FUSION SPLICE POINT 1.00 EACH $2,600.00 $2,600.00
A100.12 ELECTRICAL SERVICE 1.00 EACH $12,276.00 $12,276.00
A110.75 UNINTERRUPTIBLE POWER SUPPLY 2.00 EACH $8,060.00 $16,120.00
A190.00 STREET LIGHTING UNIT 38.00 EACH $6,266.75 $238,136.40
A190.01 STREET LIGHTING UNIT 14.00 EACH $8,250.00 $115,500.00
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A400.08 ICE DETECTION SENSORS 1.00 LS $53,315.00 $53,315.00
A400.87 MODIFY LIGHTING UNIT 15.00 EACH $991.67 $14,875.05
A401.03 MODIFY 2.00 EACH $2,355.00 $4,710.00
A449.00 ADJUST PULL BOX TO GRADE 18.00 EACH $216.35 $3,894.33
A450.00 INSTALL PULL BOX 5.00 EACH $252.07 $1,260.35
A500.00 INSTALL TRAFFIC SIGNAL CONTROLLER 3.00 EACH $1,400.00 $4,200.00
A500.20 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-170 1.00 EACH $1,083.10 $1,083.10
A500.21 INSTALL TRAFFIC SIGNAL CONTROLLER, TYPE TC-2070 7.00 EACH $1,950.00 $13,650.00
A501.00 INSTALL TRAFFIC SIGNAL, TYPE TS-1 2.00 EACH $242.00 $484.00
A501.30 INSTALL TRAFFIC SIGNAL, TYPE TS-2 2.00 EACH $613.52 $1,227.04
A501.70 INSTALL TRAFFIC SIGNAL HEAD 1.00 EACH $225.00 $225.00
A502.00 INSTALL PEDESTRIAN SIGNAL, TYPE PS-1 1.00 EACH $185.00 $185.00
A502.10 INSTALL PEDESTRIAN PUSHBUTTON 1.00 EACH $102.00 $102.00
A504.81 INSTALL MAST ARM SIGNAL POLE 3.00 EACH $3,700.00 $11,100.00
A521.00 INSTALL STREET LIGHTING UNIT 2.00 EACH $549.35 $1,098.70
A525.00 INSTALL STREET LIGHT BASE 11.00 EACH $99.67 $1,096.37
A579.50 INSTALL UNINTERRUPTIBLE POWER SUPPLY 4.00 EACH $1,300.00 $5,200.00
A580.88 INSTALL 1.00 EACH $305.00 $305.00
A580.92 INSTALL 1.00 LS $920.00 $920.00
A580.96 INSTALL 2,485.00 LF $4.79 $11,903.15
A600.00 REMOVE LIGHTING UNIT 4.00 EACH $403.75 $1,615.00
A600.50 REMOVE LUMINAIRE 10.00 EACH $22.80 $228.00
A610.00 REMOVE TRAFFIC SIGNAL 11.00 EACH $3,500.09 $38,501.00
A610.01 REMOVE TRAFFIC SIGNAL 4.00 EACH $2,144.75 $8,579.00
A610.02 REMOVE TRAFFIC SIGNAL 3.00 EACH $2,235.33 $6,706.00
A610.03 REMOVE TRAFFIC SIGNAL 2.00 EACH $2,513.00 $5,026.00
A610.04 REMOVE TRAFFIC SIGNAL 2.00 EACH $2,693.00 $5,386.00
A610.05 REMOVE TRAFFIC SIGNAL 1.00 EACH $1,020.00 $1,020.00
A610.10 REMOVE TRAFFIC SIGNAL HEAD 713.00 EACH $7.04 $5,016.02
A610.18 REMOVE PEDESTRIAN SIGNAL HEAD 6.00 EACH $60.00 $360.00
A610.20 REMOVE LIGHTING SYSTEM 2.00 EACH $5,983.00 $11,966.00
A610.22 REMOVE LIGHTING SYSTEM 1.00 EACH $4,466.00 $4,466.00
A611.00 REMOVE TRAFFIC SIGNAL CONTROLLER 4.00 EACH $710.00 $2,840.00
A611.10 REMOVE PEDESTRIAN SIGNAL 299.00 EACH $5.50 $1,644.50
A611.12 REMOVE PEDESTRIAN PUSHBUTTON 1,527.00 EACH $5.57 $8,502.00
A630.03 REMOVE PEDESTAL POLE 6.00 EACH $390.83 $2,345.00
A630.05 REMOVE WOOD POLE 1.00 EACH $281.19 $281.19
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A630.10 REMOVE LIGHT FOUNDATION 2.00 EACH $262.00 $524.00
A630.12 REMOVE SIGNAL POLE FOUNDATION 1.00 EACH $1,050.00 $1,050.00
A630.20 REMOVE PULL BOX 42.00 EACH $127.56 $5,357.31
A639.90 REMOVE COMBINATION MAST ARM SIGNAL AND LIGHTING POLE 1.00 EACH $1,292.00 $1,292.00
A650.02 REMOVE MAST ARM SIGNAL POLE 4.00 EACH $1,342.41 $5,369.64
A679.53 REMOVE GROUNDING CONDUCTOR 15,271.00 LF $0.50 $7,671.65
A679.56 REMOVE SERVICE CABLE 296.00 LF $1.00 $296.00
A679.57 REMOVE TRAFFIC SIGNAL CABLE 18,923.00 LF $0.69 $13,106.50
A679.80 REMOVE STREET LIGHTING CABLE 354.00 LF $0.65 $230.10
A699.90 REMOVE 8.00 EACH $197.50 $1,580.00
A699.91 REMOVE 2,256.00 EACH $3.03 $6,846.80
A699.98 REMOVE 354.00 LF $0.65 $230.10
A700.09 RELOCATE CABLE 106.00 LF $2.83 $299.70
A700.20 RELOCATE STREET LIGHTING UNIT 7.00 EACH $1,411.43 $9,880.00
A703.00 RELOCATE MAST ARM 1.00 EACH $1,470.00 $1,470.00
A705.06 RE-ENTERABLE ENCAPSULATED SPLICE 12.00 EACH $626.33 $7,516.00
A706.00 RELOCATE PULL BOX 4.00 EACH $480.00 $1,920.00
A724.01 RELOCATE TRAFFIC SIGNAL 2.00 EACH $470.00 $940.00
A724.03 RELOCATE 4.00 EACH $669.38 $2,677.50
A775.10 MODULAR VIDEO VEHICLE DETECTION SYSTEM 3.00 LS $10,655.33 $31,966.00
A775.11 MODULAR VIDEO VEHICLE DETECTION SYSTEM 2.00 LS $7,593.00 $15,186.00
A780.10 CROSSOVER LIGHTING SYSTEM 3.00 EACH $26,016.45 $78,049.34
A780.11 CROSSOVER LIGHTING SYSTEM 1.00 EACH $14,892.36 $14,892.36
A780.12 CROSSOVER LIGHTING SYSTEM 1.00 EACH $16,178.04 $16,178.04
A800.51 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 1,054.00 DAY $7.28 $7,675.40
A800.53 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 649.00 DAY $8.32 $5,399.57
A800.59 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 607.00 DAY $9.02 $5,474.05
A800.60 OPERATION AND MAINTENANCE OF CROSSOVER LIGHTING SYSTEM 446.00 DAY $9.18 $4,094.28
A819.00 TRAFFIC SIGNAL CABINET 1.00 EACH $1,000.00 $1,000.00
A900.15 TESTING AND DOCUMENTATION OF FIBER OPTIC COMMUNICATION SYSTEM 3.00 LS $7,635.33 $22,906.00
L001.01 SEEDING, TYPE A 266.51 ACRE $905.62 $241,356.71
L001.02 SEEDING, TYPE B 805.19 ACRE $783.43 $630,804.82
L001.03 SEEDING, TYPE C 6.38 ACRE $1,110.94 $7,087.79
L001.10 SOIL AMENDMENT 1.00 TON $2,550.00 $2,550.00
L001.17 SEEDING, TYPE WETLAND 2.00 ACRE $1,490.00 $2,980.00
L003.51 SEEDING 1,144.00 SY $2.23 $2,552.00
L006.00 COVER CROP SEEDING 848.05 ACRE $197.16 $167,198.25
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L006.50 TEMPORARY SEEDING 23.50 ACRE $2,732.16 $64,205.80
L007.01 CONTOUR CULTIVATION OF BACKSLOPES 10,950.00 LF $1.23 $13,463.00
L010.00 SODDING 17,375.00 SY $7.03 $122,061.08
L010.45 SPOROBOLUS HETEROLEPIS (PRAIRIE DROPSEED) #1 CONTAINER 524.00 EACH $13.20 $6,916.80
L010.46 BOUTELOUA GRACILIS (BLUE GRAMA) #1 CONTAINER GROWN 756.00 EACH $11.61 $8,777.16
L010.47 CALAMAGROSTIS ACUTIFLORA 'KARL FOERSTER' 116.00 EACH $12.41 $1,439.56

(KARL FOERSTER FEATHER REED) #1 CONTAINER
L010.98 TEMPORARY EROSION CONTROL 1,200.00 SY $1.59 $1,910.00
L019.11 EROSION CONTROL, CLASS 1B 4,471.00 SY $1.33 $5,946.43
L019.12 EROSION CONTROL, CLASS 1C 51,579.00 SY $1.22 $63,087.95
L019.13 EROSION CONTROL, CLASS 1D 609,023.00 SY $1.37 $831,723.39
L019.14 EROSION CONTROL, CLASS 1E 18,890.00 SY $1.74 $32,887.30
L019.15 EROSION CONTROL, CLASS 1F 24,311.00 SY $1.99 $48,451.95
L019.20 EROSION CONTROL, CLASS 2A 30,961.00 SY $3.98 $123,306.25
L019.21 EROSION CONTROL, CLASS 2B 1,379.00 SY $3.86 $5,322.94
L019.22 EROSION CONTROL, CLASS 2C 3,071.00 SY $6.38 $19,583.50
L020.00 EROSION CONTROL 2,280.00 SY $1.10 $2,508.00
L020.50 TRANSITION MAT 8.00 SY $185.00 $1,480.00
L021.30 EROSION CHECKS, TYPE 1D 1,961.00 BALE $17.72 $34,756.44
L021.31 EROSION CHECKS, TYPE 1E 642.00 BALE $15.75 $10,111.50
L021.32 EROSION CHECKS, TYPE 1F 947.00 BALE $19.69 $18,650.85
L021.40 EROSION CHECKS, TYPE 2A 1,096.00 BALE $20.35 $22,299.18
L021.41 EROSION CHECKS, TYPE 2B 132.00 BALE $21.42 $2,827.44
L021.50 EROSION CHECKS, TYPE SYNTHETIC 384.00 LF $9.25 $3,552.00
L021.51 EROSION CHECKS, TYPE WATTLE 52,080.00 LF $2.54 $132,417.61
L021.52 EROSION CHECKS, TYPE COIR 30,403.00 LF $5.29 $160,825.20
L021.53 EROSION CHECKS, TYPE LOW PROFILE 1,037.00 LF $2.15 $2,229.55
L022.10 FABRIC SILT FENCE 7,047.00 LF $2.10 $14,798.70
L022.11 FABRIC SILT FENCE-LOW POROSITY 181,178.00 LF $2.70 $489,615.73
L022.12 FABRIC SILT FENCE-HIGH POROSITY 8,654.00 LF $3.15 $27,260.70
L022.75 TEMPORARY SILT CHECK 38,900.00 LF $3.67 $142,808.00
L022.90 TEMPORARY SILT FENCE 78,972.90 LF $3.36 $265,221.30
L022.92 TEMPORARY EARTH CHECK 24,100.00 LF $4.19 $100,923.00
L022.93 TEMPORARY ROCK CHECK 30.00 LF $11.10 $333.00
L032.11 AMENDED SOIL 830.00 SY $8.00 $6,640.00
L032.55 SLASH MULCH 1,000.00 CY $48.10 $48,100.00
L032.70 TEMPORARY MULCH 190.00 TON $391.81 $74,443.20
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L032.75 MULCH 2,182.64 TON $220.53 $481,336.73
L032.80 HYDROMULCH 155.85 TON $2,004.51 $312,403.55
L070.05 MOWING 280.00 HOUR $140.93 $39,460.00
L705.74 ACER SACCHARUM "GREEN MOUNTAIN" 8.00 EACH $211.00 $1,688.00

(GREEN MOUNTAIN SUGAR MAPLE) 1 1/2" CALIPER B&B
L717.11 CELTIS OCCIDENTALIS (COMMON HACKBERRY) 1 1/2" CALIPER, B&B 5.00 EACH $211.00 $1,055.00
L807.52 QUERCUS MACROCARPA (BUR OAK) 1 1/2" CALIPER B&B 9.00 EACH $211.00 $1,899.00
L911.00 SCHIZACHYRIUM SCOPARIUM "BLAZE" 21.00 EACH $13.21 $277.41

(BLAZE LITTLE BLUESTEM GRASS) #1 CONTAINER
P070.18 18" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 67.00 LF $47.53 $3,184.50
P070.24 24" CULVERT PIPE, TYPE 2,3,4,5,6,7 OR 8 247.00 LF $37.45 $9,249.50
P120.18 18" CULVERT PIPE, TYPE 2 41.00 LF $43.90 $1,800.00
P120.24 24" CULVERT PIPE, TYPE 2 512.00 LF $39.77 $20,364.68
P120.30 30" CULVERT PIPE, TYPE 2 389.00 LF $64.29 $25,009.40
P120.36 36" CULVERT PIPE, TYPE 2 160.00 LF $102.68 $16,429.00
P120.42 42" CULVERT PIPE, TYPE 2 402.00 LF $94.84 $38,125.36
P120.48 48" CULVERT PIPE, TYPE 2 389.00 LF $115.83 $45,058.29
P127.18 18" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 170.00 LF $62.00 $10,540.00
P127.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 65.00 LF $86.58 $5,627.60
P127.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 5.00 LF $111.46 $557.30
P127.42 42" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 261.00 LF $109.12 $28,479.56
P127.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 78.00 LF $168.21 $13,120.30
P128.24 24" CULVERT PIPE, TYPE 2 CLASS IV 176.00 LF $40.06 $7,051.00
P128.30 30" CULVERT PIPE, TYPE 2 CLASS IV 54.00 LF $34.63 $1,870.02
P128.36 36" CULVERT PIPE, TYPE 2 CLASS IV 107.00 LF $96.78 $10,355.72
P128.42 42" CULVERT PIPE, TYPE 2 CLASS IV 62.00 LF $65.95 $4,088.90
P129.48 48" CULVERT PIPE, TYPE  2 CLASS V 111.00 LF $98.34 $10,915.74
P150.36 36" CULVERT PIPE, TYPE 5 206.00 LF $62.50 $12,875.00
P150.48 48" CULVERT PIPE, TYPE 5 264.00 LF $86.32 $22,788.48
P200.48 48" CULVERT PIPE, TYPE 2 OR 5 933.00 LF $94.84 $88,482.17
P200.60 60" CULVERT PIPE, TYPE 2 OR 5 920.00 LF $193.00 $177,560.00
P200.66 66" CULVERT PIPE, TYPE 2 OR 5 302.00 LF $145.00 $43,790.00
P200.84 84" CULVERT PIPE, TYPE 2 OR 5 200.00 LF $200.00 $40,000.00
P255.42 42" CULVERT PIPE, TYPE 4 OR 5 420.00 LF $73.00 $30,660.00
P255.54 54" CULVERT PIPE, TYPE 4 OR 5 96.00 LF $93.00 $8,928.00
P260.30 30" CULVERT PIPE, TYPE 4, 5 OR 6 97.00 LF $46.00 $4,462.00
P260.36 36" CULVERT PIPE, TYPE 4, 5 OR 6 146.00 LF $56.00 $8,176.00
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P300.12 12" CULVERT PIPE, TYPE 3,4 OR 5 601.00 LF $23.50 $14,121.00
P300.15 15" CULVERT PIPE, TYPE 3,4 OR 5 99.00 LF $27.08 $2,680.60
P300.18 18" CULVERT PIPE, TYPE 3,4 OR 5 260.00 LF $30.95 $8,046.00
P300.24 24" CULVERT PIPE, TYPE 3,4 OR 5 3,312.00 LF $33.25 $110,139.44
P300.30 30" CULVERT PIPE, TYPE 3,4 OR 5 290.00 LF $51.82 $15,029.10
P300.36 36" CULVERT PIPE, TYPE 3,4 OR 5 411.00 LF $52.67 $21,646.70
P300.42 42" CULVERT PIPE, TYPE 3,4 OR 5 470.00 LF $70.25 $33,018.44
P300.48 48" CULVERT PIPE, TYPE 3,4 OR 5 344.00 LF $79.70 $27,415.74
P300.54 54" CULVERT PIPE, TYPE 3,4 OR 5 260.00 LF $108.11 $28,109.08
P300.60 60" CULVERT PIPE, TYPE 3,4 OR 5 122.00 LF $98.99 $12,077.20
P300.72 72" CULVERT PIPE, TYPE 3,4 OR 5 266.00 LF $141.29 $37,582.50
P300.84 84" CULVERT PIPE, TYPE 3,4 OR 5 295.00 LF $191.59 $56,520.00
P300.96 96" CULVERT PIPE, TYPE 3,4 OR 5 48.00 LF $272.00 $13,056.00
P310.42 42" CULVERT PIPE, TYPE 2,4 OR 5 266.00 LF $84.00 $22,344.00
P310.54 54" CULVERT PIPE, TYPE 2,4 OR 5 178.00 LF $95.90 $17,070.00
P310.60 60" CULVERT PIPE, TYPE 2,4 OR 5 338.00 LF $130.00 $43,940.00
P372.30 30" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5 58.00 LF $39.04 $2,264.32
P372.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5 210.00 LF $90.30 $18,963.00
P372.54 54" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,4 OR 5 73.00 LF $101.00 $7,373.00
P375.36 36" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 74.00 LF $61.40 $4,543.60
P375.48 48" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4,OR 5 70.00 LF $84.71 $5,929.70
P375.60 60" ROUND EQUIVALENT CULVERT PIPE, TYPE 3,4 OR 5 6.00 LF $99.45 $596.70
P400.15 15" CULVERT PIPE, TYPE 2,5,7 OR 8 64.00 LF $32.00 $2,048.00
P400.18 18" CULVERT PIPE, TYPE 2,5,7 OR 8 4,669.00 LF $26.29 $122,749.60
P400.24 24" CULVERT PIPE, TYPE 2,5,7 OR 8 1,172.00 LF $39.92 $46,789.48
P400.30 30" CULVERT PIPE, TYPE 2,5,7 OR 8 126.00 LF $57.00 $7,182.00
P400.36 36" CULVERT PIPE, TYPE 2,5,7 OR 8 1,407.00 LF $59.42 $83,604.06
P402.15 15" CULVERT PIPE, TYPE 3,4,5 OR 6 5,293.00 LF $54.30 $287,416.75
P402.18 18" CULVERT PIPE, TYPE 3,4,5 OR 6 721.00 LF $28.33 $20,426.87
P402.24 24" CULVERT PIPE, TYPE 3,4,5 OR 6 697.00 LF $33.30 $23,206.70
P402.30 30" CULVERT PIPE, TYPE 3,4,5 OR 6 416.00 LF $49.74 $20,689.90
P402.36 36" CULVERT PIPE, TYPE 3,4,5 OR 6 74.00 LF $48.00 $3,552.00
P420.24 24" ROUND EQUIVALENT CULVERT PIPE, TYPE 2,3,4 OR 5 116.00 LF $45.20 $5,243.20
P500.12 12" CULVERT PIPE, TYPE 2,4,5,7 OR 8 48.00 LF $37.00 $1,776.00
P500.15 15" CULVERT PIPE, TYPE 2,4,5,7 OR 8 272.00 LF $43.59 $11,856.00
P500.24 24" CULVERT PIPE, TYPE 2,4,5,7 OR 8 381.00 LF $39.36 $14,995.00
P500.30 30" CULVERT PIPE, TYPE 2,4,5,7 OR 8 256.00 LF $51.45 $13,170.00
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P500.36 36" CULVERT PIPE, TYPE 2,4,5,7 OR 8 282.00 LF $48.69 $13,731.36
P700.12 12" STORM SEWER PIPE, TYPE 1,7 OR 8 19.00 LF $35.00 $665.00
P700.15 15" STORM SEWER PIPE, TYPE 1,7 OR 8 2,561.00 LF $33.46 $85,699.84
P700.18 18" STORM SEWER PIPE, TYPE 1,7 OR 8 5,813.00 LF $33.68 $195,779.08
P700.21 21" STORM SEWER PIPE, TYPE 1,7 OR 8 1,168.00 LF $41.61 $48,604.36
P700.24 24" STORM SEWER PIPE, TYPE 1,7 OR 8 2,702.00 LF $49.85 $134,686.36
P700.30 30" STORM SEWER PIPE, TYPE 1,7 OR 8 1,271.00 LF $64.95 $82,547.00
P700.36 36" STORM SEWER PIPE, TYPE 1,7 OR 8 3,388.00 LF $79.82 $270,429.40
P702.15 15" STORM SEWER PIPE, TYPE 1 768.00 LF $34.46 $26,462.00
P702.18 18" STORM SEWER PIPE, TYPE 1 834.00 LF $37.19 $31,019.00
P702.24 24" STORM SEWER PIPE, TYPE 1 36.00 LF $56.00 $2,016.00
P702.30 30" STORM SEWER PIPE, TYPE 1 1,342.00 LF $70.86 $95,094.00
P702.42 42" STORM SEWER PIPE, TYPE 1 626.00 LF $88.66 $55,502.00
P702.48 48" STORM SEWER PIPE, TYPE 1 264.00 LF $124.42 $32,847.00
P702.54 54" STORM SEWER PIPE, TYPE 1 159.00 LF $130.25 $20,709.75
P702.60 60" STORM SEWER PIPE, TYPE 1 41.00 LF $147.61 $6,052.01
P705.15 15" STORM SEWER PIPE, TYPE 1 CLASS IV 326.00 LF $45.00 $14,670.00
P705.18 18" STORM SEWER PIPE, TYPE 1 CLASS IV 36.00 LF $50.00 $1,800.00
P705.24 24" STORM SEWER PIPE, TYPE 1 CLASS IV 44.00 LF $62.00 $2,728.00
P707.36 36" STORM SEWER PIPE, TYPE 3, 4 OR 5 47.00 LF $65.00 $3,055.00
P708.15 15" STORM SEWER PIPE, TYPE 5 653.00 LF $34.66 $22,630.00
P708.18 18" STORM SEWER PIPE, TYPE 5 104.00 LF $34.00 $3,536.00
P709.11 4" STORM SEWER PIPE, TYPE 8 8.00 LF $21.00 $168.00
P775.18 18" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 199.00 LF $62.00 $12,338.00
P775.21 21" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 80.00 LF $72.50 $5,800.00
P775.36 36" ROUND EQUIVALENT STORM SEWER PIPE, TYPE 1 100.00 LF $120.00 $12,000.00
W100.00 CURB STOP AND BOX 27.00 EACH $352.00 $9,504.00
W100.10 CURB STOP 6.00 EACH $250.00 $1,500.00
W101.00 WATER STOPPER / LINE STOP 7.00 EACH $1,000.00 $7,000.00
W101.02 2" LINE STOP 1.00 EACH $2,000.00 $2,000.00
W101.04 4" LINE STOP 1.00 EACH $2,200.00 $2,200.00
W175.01 1" CORPORATION STOP 33.00 EACH $434.91 $14,352.00
W176.01 1" COPPER WATER SERVICE 763.00 LF $18.00 $13,734.00
W176.12 2"  COPPER WATER SERVICE 18.00 LF $30.00 $540.00
W176.24 3/4" WATER SERVICE 685.00 LF $13.00 $8,905.00
W176.26 1" WATER SERVICE 721.00 LF $15.92 $11,476.30
W176.51 WATER SERVICE 113.00 LF $10.00 $1,130.00
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W176.54 WATER SERVICE 12.00 EACH $650.00 $7,800.00
W176.70 WATER SERVICE CONNECTION 27.00 EACH $91.00 $2,457.00
W176.78 PE CONNECTION ASSEMBLY 2.00 EACH $4,250.00 $8,500.00
W180.00 CONCRETE CLASS 47B-3500 FOR BLOCKS AND ANCHORAGES 40.28 CY $308.21 $12,414.57
W180.10 REINFORCING STEEL FOR BLOCKS AND ANCHORAGES 1,475.50 LB $2.37 $3,493.75
W200.18 MONUMENT FRAME AND COVER 3.00 EACH $750.00 $2,250.00
W200.44 4" RETAINER GLAND 8.00 EACH $49.38 $395.00
W200.46 6" RETAINER GLAND 142.00 EACH $59.20 $8,407.04
W200.52 12" RETAINER GLAND 5.00 EACH $185.00 $925.00
W200.56 16" RETAINER GLAND 15.00 EACH $300.00 $4,500.00
W200.70 ANCHORING ELBOW, M.J. 4.00 EACH $300.00 $1,200.00
W200.71 ANCHOR COUPLING, M.J. 10.00 EACH $262.75 $2,627.52
W205.04 4" WATER MAIN PIPE 306.70 LF $24.24 $7,434.20
W205.06 6" WATER MAIN PIPE 2,612.60 LF $33.40 $87,269.43
W205.08 8" WATER MAIN PIPE 2,121.00 LF $24.98 $52,972.40
W205.10 10" WATER MAIN PIPE 140.00 LF $82.93 $11,610.00
W205.12 12" WATER MAIN PIPE 1,771.50 LF $42.17 $74,697.60
W205.16 16" WATER MAIN PIPE 3,422.30 LF $55.65 $190,451.00
W205.91 CONCRETE ENCASEMENT 50.00 LF $250.00 $12,500.00
W208.03 WATER SERVICE SADDLE AND CORPORATION STOP 1.00 EACH $700.00 $700.00
W218.50 12" INSTA VALVE 1.00 EACH $12,000.00 $12,000.00
W218.60 BALL VALVE & SOLID WALL PIPE 1.00 LS $885.00 $885.00
W219.36 6" GATE VALVE 20.00 EACH $1,205.00 $24,100.00
W219.38 8" GATE VALVE 2.00 EACH $1,400.00 $2,800.00
W219.40 10" GATE VALVE 1.00 EACH $2,400.00 $2,400.00
W219.64 4" GATE VALVE AND BOX 2.00 EACH $808.00 $1,616.00
W219.66 6" GATE VALVE AND BOX 5.00 EACH $991.00 $4,955.00
W219.68 8" GATE VALVE AND BOX 5.00 EACH $1,430.00 $7,150.00
W219.72 12" GATE VALVE AND BOX 1.00 EACH $2,602.00 $2,602.00
W220.04 4" GATE VALVE, M.J. 1.00 EACH $938.00 $938.00
W220.06 6" GATE VALVE, M.J. 9.00 EACH $879.06 $7,911.52
W220.08 8" GATE VALVE, M.J. 1.00 EACH $1,420.00 $1,420.00
W220.10 10" GATE VALVE, M.J. 1.00 EACH $1,925.00 $1,925.00
W221.63 12" BUTTERFLY VALVE 1.00 EACH $2,290.00 $2,290.00
W221.65 16" BUTTERFLY VALVE 1.00 EACH $2,775.00 $2,775.00
W221.66 16" BUTTERFLY VALVE, M.J. 5.00 EACH $2,650.00 $13,250.00
W221.97 FIRE HYDRANT 12.00 EACH $2,241.52 $26,898.24
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W221.98 FIRE HYDRANT 3.00 EACH $2,100.00 $6,300.00
W222.00 FIRE HYDRANT 6.00 EACH $3,300.00 $19,800.00
W222.06 6" FIRE HYDRANT 3.00 EACH $4,000.00 $12,000.00
W222.91 SALVAGE FIRE HYDRANT 1.00 EACH $718.00 $718.00
W224.28 8" COUPLING 2.00 EACH $259.00 $518.00
W224.30 10" COUPLING 2.00 EACH $955.00 $1,910.00
W224.32 12" COUPLING 1.00 EACH $349.00 $349.00
W225.06 6" ANCHORING COUPLING 6.00 EACH $200.00 $1,200.00
W226.06 6" ANCHORING ELBOW 2.00 EACH $300.00 $600.00
W226.20 4" DRESSER COUPLING 1.00 EACH $500.00 $500.00
W226.22 6" DRESSER COUPLING 1.00 EACH $500.00 $500.00
W226.24 8" DRESSER COUPLING 1.00 EACH $500.00 $500.00
W348.08 16" X 8" TAPPING TEE 1.00 EACH $2,400.00 $2,400.00
W348.36 12" X 8" TAPPING TEE, M.J. 1.00 EACH $2,900.00 $2,900.00
W348.95 TAPPING TEE 1.00 EACH $2,225.00 $2,225.00
W350.35 12" X 6" TAPPING SLEEVE AND VALVE 1.00 EACH $3,500.00 $3,500.00
W350.37 12" X 12" TAPPING SLEEVE AND VALVE 1.00 EACH $4,325.00 $4,325.00
W350.41 16" X 16" TAPPING SLEEVE AND VALVE 1.00 EACH $9,558.00 $9,558.00
W355.06 6" SLEEVE 2.00 EACH $160.00 $320.00
W355.08 8" SLEEVE 1.00 EACH $850.00 $850.00
W355.10 10" SLEEVE 1.00 EACH $850.00 $850.00
W355.16 16" SLEEVE 2.00 EACH $1,550.00 $3,100.00
W355.25 6" SOLID SLEEVE 12.00 EACH $350.00 $4,200.00
W355.28 10" SOLID SLEEVE 1.00 EACH $655.00 $655.00
W356.09 8" X 4" TEE 2.00 EACH $287.00 $574.00
W356.12 6" X 6" TEE 7.00 EACH $350.00 $2,450.00
W356.13 6" X 6" X 6" TEE 1.00 EACH $694.00 $694.00
W356.14 8" X 6" TEE 4.00 EACH $341.00 $1,364.00
W356.17 8" X 8" X 6" TEE 1.00 EACH $850.00 $850.00
W356.18 10" X 6" TEE 3.00 EACH $1,102.00 $3,306.00
W356.19 12" X 6" TEE 1.00 EACH $525.00 $525.00
W356.24 8" X 8" X 4" TEE 1.00 EACH $850.00 $850.00
W356.25 16" X 6" TEE 4.00 EACH $1,573.00 $6,292.00
W356.26 16" X 12" TEE 1.00 EACH $1,915.00 $1,915.00
W356.29 TEE, MJ 16" 2.00 EACH $2,318.00 $4,636.00
W356.30 TEE, MJ 16" 1.00 EACH $1,800.00 $1,800.00
W356.31 TEE, MJ 16" 1.00 EACH $1,620.00 $1,620.00
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W356.33 TEE, MJ 16" 1.00 EACH $1,650.00 $1,650.00
W356.46 8" TEE 2.00 EACH $394.00 $788.00
W356.49 6" TEE 1.00 EACH $313.00 $313.00
W356.50 CROSS 4.00 EACH $557.00 $2,228.00
W356.60 SWIVEL ELL 4.00 EACH $435.00 $1,740.00
W357.13 4" - 90 DEGREE BEND 8.00 EACH $250.00 $2,000.00
W357.14 4" - 45 DEGREE BEND 4.00 EACH $93.25 $373.00
W357.16 6"- 45 DEGREE BEND 34.00 EACH $237.24 $8,066.00
W357.20 6"- 90 DEGREE BEND 4.00 EACH $302.75 $1,211.00
W357.40 8" - 45 DEGREE BEND 7.00 EACH $288.86 $2,022.00
W357.41 8" - 90 DEGREE BEND 2.00 EACH $267.00 $534.00
W357.42 12" - 90 DEGREE BEND 1.00 EACH $935.00 $935.00
W357.43 10" - 45 DEGREE BEND 4.00 EACH $880.00 $3,520.00
W357.44 12" - 45 DEGREE BEND 5.00 EACH $518.40 $2,592.00
W357.49 8" - 11 1/4 DEGREE BEND 2.00 EACH $220.00 $440.00
W357.51 12" - 11 1/4 DEGREE BEND 2.00 EACH $365.00 $730.00
W357.52 6" - 22 1/2 DEGREE BEND 2.00 EACH $414.00 $828.00
W357.55 16" - 22 1/2 DEGREE BEND, M.J. 3.00 EACH $1,280.00 $3,840.00
W357.56 16" - 45 DEGREE BEND, M.J. 2.00 EACH $1,300.00 $2,600.00
W357.57 16" - 90 DEGREE BEND MJ 2.00 EACH $1,580.00 $3,160.00
W357.58 16" - 11 1/4 DEGREE BEND MJ 1.00 EACH $1,280.00 $1,280.00
W358.16 6" X 4" REDUCER 5.00 EACH $200.00 $1,000.00
W358.20 8" X 6" REDUCER 1.00 EACH $450.00 $450.00
W360.14 12" - 4" WYE 29.00 EACH $368.00 $10,672.00
W360.16 12" - 6" WYE 1.00 EACH $378.00 $378.00
W365.20 SWIVEL ADAPTOR 3.00 EACH $280.00 $840.00
W600.00 ADJUST STOP BOX TO GRADE 3.00 EACH $213.00 $639.00
W600.03 ADJUST VALVE BOX TO GRADE 147.00 EACH $355.52 $52,261.00
W600.12 ADJUST CURB STOP AND BOX TO GRADE 16.00 EACH $360.00 $5,760.00
W600.21 ADJUST FIRE HYDRANT TO GRADE 4.00 EACH $1,087.50 $4,350.00
W600.24 ADJUST WATER VALVE BOX AND COVER TO GRADE 93.00 EACH $299.00 $27,807.00
W600.36 ADJUST WATER VALVE BOX TO GRADE 1.00 EACH $400.00 $400.00
W600.39 ADJUST GAS VALVE BOX TO GRADE 11.00 EACH $125.00 $1,375.00
W700.00 INSTALL WATER SERVICE, CURB STOP AND BOX 31.00 EACH $850.00 $26,350.00
W722.05 DIRECTIONAL DRILLING FOR WATER MAIN 513.40 LF $118.00 $60,581.20
W722.50 ABANDON WATER MAIN 1.00 EACH $500.00 $500.00
W722.51 ABANDON WATER MAIN 3,200.00 LF $2.00 $6,400.00
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W750.10 REMOVE FIRE HYDRANT 8.00 EACH $460.13 $3,681.00
W750.14 RELOCATE 2,250.00 LF $1.70 $3,825.00
W750.15 RELOCATE SPRINKLER HEAD 115.00 EACH $49.30 $5,670.00
W750.19 RELOCATE 31.00 EACH $178.74 $5,541.00
W750.26 REMOVE AND RELOCATE SPRINKLER SYSTEM 2.00 EACH $1,200.00 $2,400.00
W750.27 REMOVE AND RELOCATE SPRINKLER SYSTEM 500.00 LF $6.00 $3,000.00
W750.30 RELOCATE 1.00 EACH $141.00 $141.00
W800.05 REMOVE GATE VALVE AND BOX 3.00 EACH $200.00 $600.00
W800.07 REMOVE AND RESET GATE VALVE 3.00 EACH $400.00 $1,200.00
W800.09 REMOVE PLUG 2.00 EACH $500.00 $1,000.00
W800.14 REMOVE REDUCER 1.00 EACH $47.00 $47.00
W800.21 REMOVE WATER MAIN PIPE 3,716.10 LF $14.26 $52,974.18
W800.90 REMOVE AND RESET HYDRANT 5.00 EACH $880.00 $4,400.00
W900.04 AIR RELEASE ASSEMBLY 2.00 EACH $6,670.00 $13,340.00
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